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INTRODUCTION:

The terms and conditions of these General Provisions and those set forth in the Purchase Order
or Subcontract (terms used interchangeably) apply notwithstanding any different or additional
terms and conditions which may be submitted or proposed by Subcontractor, and Contractor
objects to, and shall not be bound by, any such additional or different terms and conditions.
Subcontractor must determine what provisions should be inserted in its lower-tier subcontracts
and purchase orders to implement the obligations of Subcontractor. By entering into this
Subcontract, Subcontractor recognizes these obligations and agrees to implement them in its
lower-tier subcontracts and purchase orders.

To assist Subcontractor in determining what provisions to insert in its lower-tier subcontracts and
purchase orders, articles required to be passed down, with value thresholds if any, are indicated
by boldface print. Nevertheless, Subcontractor ultimately remains responsible to determine what
provisions need to be passed down to lower-tier subcontractors.
Certain Federal Acquisition Regulation (FAR) and Department of Energy Acquisition Regulation
(DEAR) clauses and articles are incorporated herein by reference as if set forth in their entirety.
For such articles incorporated by reference, the following definitions apply:

“Contractor” means Subcontractor.

“Subcontractor” means Subcontractor’s Lower-tier Subcontractor.

“Contract” means this Purchase Order or Subcontract.

“Contracting Officer” means Contractor’'s Procurement Agent.

“Government” means Contractor.

“DOE” means the U.S. Department of Energy.
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SECTION A

SECTION A APPLIES REGARDLESS OF PRICE

Al

A.2

GENERAL

1.

This Subcontract, which term shall be deemed to include related plans, drawings,
specifications, and other documents, contains the entire agreement and understanding
between the parties as to the subject matter of this Subcontract, and merges and
supersedes all prior agreements, understandings, commitments, representations,
writings, and discussions between them. Neither of the parties will be bound by any prior
obligations, conditions, warranties, or representations with respect to the subject matter
of this Subcontract. The parties agree that recourse may not be had to alleged prior
dealings, usage of trade, course of dealing, or course of performance to explain or
supplement the express terms of this Subcontract.

The failure of either party to enforce at any time any of the provisions of this Subcontract,
or to require at any time performance by the other party of any of such provisions, shall in
no way be construed to be a waiver of such provision, nor in any way to affect the validity
of this Subcontract or any parts thereof, or the right of either party thereafter to enforce
each and every provision.

The headings used in this Subcontract are not to be construed as modifying, limiting or
expanding in any way the scope or extent of the provisions in this Subcontract, unless
otherwise indicated.

All references herein to the Department of Energy Acquisition Regulation (DEAR) or
Federal Acquisition Regulation (FAR) are those in effect on the date of this Subcontract.

Subcontractor shall perform all work pursuant to this Subcontract as an independent
Contractor. Subcontractor shall not subcontract all or substantially all of the Work without
the prior written approval of Contractor, except for purchases of standard commercial
articles or raw materials on which Subcontractor shall perform further work. If any part of
the work is subcontracted, Subcontractor is responsible for having that subcontracted
work comply with the terms of this Subcontract.

No act or order of Contractor shall be deemed to be an exercise of supervision or control
of performance hereunder. No provision of this Subcontract and no action taken by
Contractor under this Subcontract shall be construed to make or constitute the
Contractor as the employer or joint employer of any of the employees of Subcontractor
or any of its Lower-tier Subcontractors.

Unless otherwise specifically approved by the Contractor, all equipment, materials, or
products, including those components, parts, and materials which are permanently
installed into systems, subsystems, and/or assemblies, shall be new and of the
grade/type specified by this Subcontract. No mixed manufacturers’ or manufacturing
production lots will be accepted. All workmanship shall be performed in a skillful and
workmanlike manner consistent with the specifications, drawings, stated requirements,
and other applicable criteria of this Subcontract.

INCORPORATED BY REFERENCE

FAR 52.215-10 Price Reduction for Defective Cost or Pricing Data

FAR 52.215-11 Price Reduction for Defective Cost or Pricing Data --
Modifications

FAR 52.222-21 Prohibition of Segregated Facilities
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4, FAR 52.222-26

5. FAR 52.222-36

6. FAR 52.223-3

7. FAR 52.225-3

8. FAR 52.225-5

9. FAR 52.225-13
10. FAR 52.237-2

11. DEAR 952.204-71
12. FAR 52.247-64
13. DEAR 970.5232-3
14. DEAR 952.250-70
DEFINITIONS

Equal Opportunity

Affirmative Action for Workers with Disabilities >$10,000
Hazardous Material Identification and Material Safety Data
Buy American Act— Free Trade Agreements — Israeli Trade Act
Trade Agreements

Restrictions of Certain Foreign Purchases

Protection of Government Buildings, Equipment and
Vegetation

Sensitive Foreign Nations Controls
Preference for Privately Owned U.S. Flag Commercial Vessels

Accounts, Records, and Inspection with Alternate Il

Nuclear Hazards Indemnity Agreement: This clause applies in
any Subcontract which may involve the risk of public liability, as
that term is defined in the Atomic Energy Act of 1954 as
amended (Act) and as further described in DEAR 952.250-70.
However, this clause does not apply to Subcontracts in which
the Subcontractor is subject to Nuclear Regulatory Commission
(NRC) financial protection requirements under subsection 170b
of the Act or NRC agreements of indemnification under
subsection 170c or k of the Act for the activities under this
Subcontract. (For purposes of this clause “Government”

shall mean Government or Contractor.)

As used throughout the Subcontract, except in articles incorporated by reference and where
otherwise indicated, the following terms will apply:

1.

"Government" means the United States of America or any duly authorized representative

thereof.

"Contractor " means Battelle Energy Alliance, LLC (BEA) and all of its duly authorized
representatives acting in their professional capacities.

"Subcontractor” shall be the General Contractor for all purposes under the Subcontract
including the Miller Act.

"Lower-tier Subcontractor" means any party entering into an agreement with
Subcontractor or any other party who has entered into a contract with Subcontractor, for
the furnishing of supplies or services required for performance of the Subcontract.

"Subcontract Technical Representative (STR)" means the individual(s) identified in the
Subcontract as the duly authorized representative of Contractor for overseeing
Subcontractor work activities. STR is used interchangeably with the term “Construction
Field Representative (CFR)".

"Contracting Officer" or "Subcontract Administrator (SA)" or “Procurement Agent (PA)”
means the duly authorized representative of Contractor who will administer this

Subcontract.
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7. "INL" means the Idaho National Laboratory located approximately 50 miles west of Idaho
Falls, Idaho, exclusive of the Naval Reactors Facility.

8. "Main Guard Post" means building B-27-603 at the INL main entrance.

9. "Substantial completion" or "beneficial occupancy" means the date when construction is
sufficiently complete in accordance with the Subcontract requirements that the end user
can occupy or utilize the work, or a portion thereof, for its intended use. A fully executed
"Partial Inspection and Project Transfer" form signifies substantial completion.

10. "Final completion” means the date when the work has been completed in its entirety in
accordance with the Subcontract documents and is signified by a fully executed "Final
Inspection and Project Transfer" form.

11. “Work” means performance by the Subcontractor pursuant to the requirements, terms,
and conditions of this Subcontract.

CHANGES

1. The Contractor may at any time, by written order, and without notice to the sureties, make
changes, within the general scope of this Subcontract, in any one or more of the following:

Drawings, designs, or specifications, where the supplies/services to be furnished
are to be manufactured/performed for the Contractor in accordance therewith;

Method or manner of performance;
Contractor-furnished resources, e.g., material, equipment, and services;

Time for performance, i.e., hours of the day, days of the week, and month(s) of the
year;

Method of shipment or packing; and
Place of delivery and/or performance.

2. If any change causes an increase or decrease in the cost of, or the time required for, the
performance of any part of the work under this Subcontract, whether changed or not
changed by any such order, an upward or downward equitable adjustment shall be made
in this Subcontract cost or delivery schedule or both, and this Subcontract shall be
modified in writing accordingly. Any claim by the Subcontractor for adjustment under this
Clause must be asserted within 30 days from the date of receipt by the Subcontractor of
the notification of change — provided, however, that the Contractor, if it decides that the
facts justify such action, may receive and act upon any such claim asserted at any time
prior to final payment under this Subcontract. Where the cost of property made obsolete or
excess as a result of a change is included in the Subcontractor’s claim for adjustment, the
Contractor shall have the right to prescribe the manner of disposition of such property.
Failure to agree to any adjustment shall be a dispute within the meaning of the Article of
this Subcontract entitled “Disputes.” However, nothing in this Article shall excuse the
Subcontractor from proceeding with this Subcontract as changed.

3. Adjustments

When costs are a factor in any determination of a Subcontract adjustment pursuant to this
“Changes” Article, or any other provision of this Subcontract, such costs shall be in
accordance with the cost principles and procedures in Part 31 of the Federal Acquisition
Regulation, as supplemented or modified by the Department of Energy Acquisition
Regulation Part 931, in effect on the date of this Subcontract.



A.5 APPROVALS

The granting of approvals by the Contractor of any data submitted by Subcontractor under
provisions of this Subcontract shall not affect, or relieve, Subcontractor’s responsibility for
performance of work in compliance with this Subcontract.

A.6 LIENS

1. Subcontractor agrees to furnish all deliverables free and clear of liens, claims, and
encumbrances. Subcontractor agrees to hold Contractor and the Government harmless
from all liens, claims, or demands in connection with the Work.

Subcontractor shall bear all risk of loss, destruction or damage to rejected supplies.
A7 CONTRACTOR INSPECTION AND OVERSIGHT

1. Any duly authorized representative of Contractor retains the right to audit,
assess, inspect, witness, or test all work or products associated with the
performance of the Subcontract. Right of access to any and all Subcontractor
jobsites and facilities, as well as all material and equipment supplier facilities,
shall be afforded, at all reasonable times. Verification of work processes or
product quality by Contractor in no way relieves Subcontractor of
implementing a quality assurance and control system that complies with the
Subcontract.

Should said Contractor activities reveal nonconforming work attributable to
Subcontractor, Subcontractor shall reimburse Contractor for all expense
associated with all additional inspection necessitated by the non-conformance
and perform satisfactory reconstruction and or restoration at no cost to
Contractor.

2. Contractor inspections are for the sole benefit of Contractor and do not:

a. Relieve Subcontractor of responsibility for damage or loss of material
before acceptance, or for any nonconforming work;

b. Constitute or imply acceptance;

c. Relieve Subcontractor of responsibility for compliant quality assurance
and control, or from compliance with all Subcontract requirements; or

d. Affect the rights/remedies of Contractor, or the Government, after
acceptance of the work.

A.8 ASSIGNMENT

1. Neither this Subcontract nor any interest herein nor claim hereunder shall be assigned or
transferred by the Subcontractor, except as expressly authorized in writing by the
Contractor. This Subcontract may be assigned by the Contractor to the U.S. DOE or to
DOE'’s designee(s).

2. Subcontractor may assign, with the Contractor 's approval, claims for monies due or to
become due hereunder to a bank, trust company, or other financial institution including
any federal lending agency. Any such assignment may cover all amounts payable under
this Subcontract and not already paid, and shall not be made to more than one party,
except that any such assignment may be made to one party, as agent or trustee to two or
more parties participating in Subcontractor’s financing. Payments to an assignee of any
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A.10

monies due, or to become due hereunder, shall be subject to setoff or recoupment for
any present or future claim or claims which the Contractor may have against
Subcontractor arising under this and other subcontracts. Subcontractor shall supply the
Contractor immediately with two copies of any such assignment and shall indicate on
each invoice to whom payment is to be made.

GRATUITIES

The Government and the Contractor prohibit their employees from using their official position for
personal financial gain, and from accepting any personal advantage from anyone under
circumstances which might reasonably be interpreted as an attempt to influence the recipients in
the conduct of their official duties. Therefore, Subcontractor or his employees shall not, under
circumstances which might reasonably be interpreted as an attempt to influence the recipients in
the conduct of their duties, extend any gratuity or special favor to employees of the Government
or the Contractor and shall not accept any gratuity or special favor from individuals or
organizations with whom Subcontractor is doing business, or proposing to do business, in
accomplishing work under this Subcontract.

COMPLIANCE, PERMITS, AND INDEMNIFICATION

1. Atits expense, Subcontractor shall comply with all federal, state, county, and municipal laws,
ordinances, and regulations applicable to the work to be performed under this Subcontract.
Subcontractor shall secure all required licenses and permits prior to commencing the Work.

2. Subcontractor shall indemnify and hold harmless the Government, the Contractor (Battelle
Energy Alliance, LLC), and each of their respective officers, directors, employees, agents, and
successors in interest from and against all liability, claims, suits, damages, losses, costs, fines,
civil penalties, remediation, corrective action or other response action costs, and any associated
expense (including, without limitation, costs of: (i) defense; (ii) settlement; (iii) reasonable
attorneys fees; and (iv) costs incurred in enforcing this indemnification) arising out of or in
connection with any of the following attributable to the conduct of Subcontractor, its lower-tier
subcontractors, or their respective employees, agents, or representatives:

a. Injury or death of persons or damage to property;
b. Contamination of, or adverse effects on, the environment;

c. Subcontractor’s failure to comply with all applicable laws, ordinances, or regulations or
to secure and/or comply with licenses or permits required to perform the Work
including, without limitation, violations, or alleged violations, of the following federal
laws and any state or federal implementing laws or regulations:

i. Clean Water Act as amended, 33 U.S.C.A.,, Section 1251 et seq. (including, but
not limited to, liability for fines incurred by the indemnified parties for
Subcontractor’s violations of the Construction Storm Water Discharge
Regulations or Requirements);

ii. Comprehensive Environmental Response Compensation and Recovery Act as
amended, 42 U.S.C. Section 9601 et seq.;

iii. Resource Conservation and Recovery Act as amended, 42 U.S.C.,Section 6901 et
seq.;

iv. Clean Air Act as amended, 42 U.S.C. Section 7401 et seq.;
v. Toxic Substances Control Act as amended, 15 U.S.C.A. 2601 et seq.;

vi. Atomic Energy Act as amended (including, but not limited to, DOE orders and
ALARA requirements), 42 U.S.C.A. 2014 et seq.; and

vii. Sections 234A, 234B, and 234C(42 U.S.C. Sections 2282a, 2282h, and 2282c) of
the Atomic Energy Act, including, but not limited to, applicable nuclear and
industrial/construction safety regulations, requirements or orders.



d. Subcontractor’s generation and management of, or arranging the transportation,
treatment, storage, or disposal of, waste generated at the INL at a treatment, storage, or
disposal facility or other location that has not been approved in writing by the
Contractor;

e. Loss of fee suffered by Contractor under its prime contract with DOE;

f.  Any claim maintained in tort against the Government or Contractor for negligence or
otherwise concerning any injury or death of a Subcontractor employee or lower-tier
subcontractor employee which was, or could have been, the basis for a statutory
worker’s compensation claim. To make the indemnity under this subparagraph fully
effective, Subcontractor hereby expressly waives the exclusive remedy and indemnity
limitation under the Idaho Worker’s Compensation Law of Title 72 of the Idaho Code
or under any other applicable state or federal worker’s compensation law; and

g. Costsincurred by Contractor under applicable Federal Acquisition Regulation and/or
Department of Energy Acquisition Regulation provisions addressing Costs Related to
Legal and Other Proceedings.

Nothing in the foregoing indemnification of the Government and Contractor by Subcontractor
shall be construed to indemnify or save harmless the Government or Contractor from any
liability arising out of, or resulting from, a nuclear incident or solely as a result of negligence of
the Government or Contractor.

Subcontractor shall procure or cause to be procured, at its expense, and likewise shall maintain,
or cause to be maintained, during performance of the Work, and for such period thereafter as
may be necessary under the circumstances, insurance sufficient to protect the Subcontractor,
Contractor, Contractor’s subcontractors, and the US DOE against all liability with respect to
bodily injury or death, or property loss or damage which may be imposed by law upon
Subcontractor or which is assumed by Subcontractor under this Subcontract. Such insurance
shall be written on an “occurrence” basis and shall be with a company or companies with an AM
Best rating of “A” or better and in such forms as are satisfactory to Contractor. Ata minimum,
Subcontractor shall maintain the following insurance coverages and limits under this Article:

a. Commercial General Liability
i. Each Occurrence: $1 Million
ii. Fire Damage (any one fire): $100,000
iii. Medical Expense (any one person): $5,000
iv. Personal and Advertising Injury: $1 Million
v. General Aggregate: $2 Million
vi. Products/Completed Operations Aggregate: $2 Million

b. Automobile Liability
i. Combined Single Limit (each accident): $1 Million

c. Worker Compensation and Employer Liability
i.  Worker Compensation: Statutory Limits
ii. Employer Liability (each accident): $100,000
iii. Employer Liability Disease/Each Employee: $100,000
iv. Employer Liability Disease/Policy Limit: $500,000

c. Asbestos Liability (if the Work includes any asbestos-related work, i.e., inspection,
handling, removal, or other)
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i. Per Occurrence/Annual Aggregate: $2 Million

Subcontractor’s insurance policies shall be endorsed to include:

a. “Battelle Energy Alliance, LLC and its successors in interest” and the “US Department of
Energy” named as additional insured parties for all coverage specified in this Article,
including Worker Compensation and Employer Liability.

b. Waiver of subrogation in favor of Battelle Energy Alliance, LLC and its successors in
interest and the US Department of Energy.

c. Subcontractor’s insurance is primary.
d. Thirty days prior written notice to the Contractor in the event of any coverage cancellation.

A certificate(s) of insurance shall be furnished to the Contractor’s SA upon the earlier of either
ten calendar days after award of this Subcontract or before Subcontractor begins any work
under this Subcontract on Contractor or DOE-controlled property or facilities. Each certificate
of insurance shall include the endorsements required by Paragraph 5 of this Article and shall be
signed by an authorized representative of the insurance company who must indicate the capacity
in which he/she is signing. Separate certificates shall be provided by each insurance company
providing coverage to the Subcontractor.

Subcontractor’s procurement, maintenance, limits, or coverage of any insurance policies,
whether or not approved by Contractor, shall not relieve Subcontractor from any liability
assumed pursuant to this Article.

Failure by Subcontractor to comply with the insurance requirements of this Article, including
timely submittal of properly executed certificates, is a basis for termination under the Article
entitled Default, of these General Provisions.

Subcontractor shall include all the requirements of this Article, including the specifically
required insurance coverage, in all lower-tier subcontracts under this Subcontract that require
work on Government-owned premises. Subcontractor shall obtain appropriate certificates of
insurance from said lower-tier subcontractors, maintain the certificates on file, and make the
certificates available to the Contractor upon request.

PUBLIC RELEASE OF INFORMATION

Information, data, photographs, sketches, and advertising relating to the work under this
Subcontract, which Subcontractor desires to release or publish, shall be submitted to the
Contractor for approval eight weeks prior to the desired release date. As part of the
approval request, Subcontractor shall identify the specific media to be used as well as
other pertinent details of the proposed release. All releases, regardless of tier or supplier,
must have the prior approval of the Contractor. Subcontractor shall include all provisions
of this Article, including this sentence, in all Lower-tier Subcontracts under this
Subcontract.

SUSPENSION OF WORK

1.

Contractor may order Subcontractor in writing to suspend, delay, or interrupt all or
any part of the work for such period of time as may be determined appropriate for the
convenience of Contractor. Upon expiration of the period of suspension,
Subcontractor shall promptly proceed with the work.

If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed or interrupted (1) by an act of Contractor in the administration of
this Subcontract, or (2) by Contractor's failure to act within the time specified in this
Subcontract (or if no time is specified, within a reasonable time), an adjustment shall
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be made for any increase in the cost of performance of this Subcontract (excluding
profit) necessarily caused by such suspension, delay, or interruption of an
unreasonable period of time and this Subcontract modified in writing accordingly.

No adjustment shall be made under this Article for any suspension, delay, or
interruption to the extent (1) that performance would have been suspended, or
delayed or interrupted by any other cause, including the fault or negligence of
Subcontractor, or (2) for which an equitable adjustment is provided for or excluded
under any other provision of this Subcontract.

No claim under this Article shall be allowed (1) for any costs incurred more than 20
days before SUBCONTRACTOR shall have notified CONTRACTOR, in writing, of the
act or failure to act, (but this requirement shall not apply to a claim resulting from a
suspension order pursuant to Paragraph 1 of this Article), and (2) unless the claim, in
an amount stated, is asserted in writing as soon as practicable after the termination
of such suspension, delay, or interruption, but not later than the date of final payment
under this Subcontract. No part of any claim under this Article by Subcontractor shall
be allowed, if not supported by adequate evidence showing that the cost would not
have been incurred, but for a suspension within the meaning of this Article.

In order to test the effectiveness of the warning evacuation system, a practice drill of
not more than 4 hours duration shall be conducted at the convenience of DOE and
Contractor, at some time during each calendar year quarter. Subcontractor is eligible
for equitable adjustment for any unreasonable delay beyond the 4-hour duration in
accordance with this Article.

DISPUTES

The parties agree that the appropriate forum for resolution of any dispute pertaining
to this Subcontract shall be a court of competent jurisdiction as follows:

a. Subject to Paragraph 1.b. of this Article, any such litigation shall be brought
and prosecuted exclusively in Federal District Court, with venue in the United
States District Court for the District of Idaho, in Pocatello, Idaho.

b. Provided, however, that in the event that the requirements for jurisdiction in
the Federal District Court for the District of Idaho, in Pocatello, Idaho, are not
present, such litigation shall be brought exclusively in the District Court of the
Seventh Judicial District of the State of Idaho, in and for the County of
Bonneville, with venue in Idaho Falls, Idaho.

Any substantive issue of law in such dispute, claim or litigation shall be determined in
accordance with the body of law applicable to procurement of goods and services by
the Federal Government. Nothing in this Article shall grant to Subcontractor by

implication any statutory rights or remedies not expressly set forth in the Subcontract.

There shall be no interruption to the prosecution of the work and Subcontractor shall
proceed diligently with the performance of the Subcontract pending final resolution on
any dispute, claim, or litigation arising under or related to the Subcontract between
the parties hereto or between Subcontractor and its lower-tier Subcontractor’s.

The Contract Disputes Act of 1978 (41 U.S.C. Sections 601-613) shall not apply to
the Subcontract; provided, however, nothing in this Article shall prohibit Contractor, at
its sole discretion, from sponsoring a claim of Subcontractor for resolution under the
provisions of its prime contract with DOE. In the event that Contractor sponsors a
claim at the request of Subcontractor, Subcontractor shall be bound by the decision
of the cognizant DOE Contracting Officer to the same extent and in the same manner
as Contractor.
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NOTICE OF LABOR DISPUTES

Whenever an actual or potential labor dispute is delaying or threatening the performance of work,
the Subcontractor shall immediately notify the Contractor in writing. Such notice shall include all
relevant information concerning the dispute and its background.

DEFAULT

1.

Contractor may, subject to Paragraphs 4 and 5 of this Article, by written notice of default
to Subcontractor, terminate this Subcontract in whole or in part, if Subcontractor fails to:
(i) deliver the supplies or to perform the services within the time specified in this
Subcontract or any extension; (i) make progress, so as to endanger performance of this
Subcontract (see Paragraph 2 of this Article); or (iii) perform any of the other provisions of
this Subcontract (see Paragraph 2 of this Article).

Contractor’s right to terminate this Subcontract under subdivisions 1.(ii) and 1.(iii) of this
Article, may be exercised if Subcontractor does not cure such failure within ten days (or
more if authorized in writing by Contractor) after receipt of the notice from Contractor
specifying the failure.

If Contractor terminates this Subcontract in whole or in part, it may acquire, under the
terms and in the manner Contractor considers appropriate, supplies or services similar to
those terminated, and Subcontractor shall be liable to Contractor for any excess costs for
those supplies or services. However, Subcontractor shall continue the Work not
terminated.

Except for defaults of its Lower-tier Subcontractor(s) at any tier, Subcontractor shall not
be liable for any excess costs if the failure to perform this Subcontract arises from causes
beyond the control and without the fault or negligence of Subcontractor. Examples of
such causes include: acts of God or of the public enemy; acts of the Government in either
its sovereign or contractual capacity; fire; floods; epidemics; quarantine restrictions;
strikes; freight embargoes; and unusually severe weather.

If the failure to perform is caused by the default of a Lower-tier Subcontractor at any tier,
and if the cause of the default is beyond the control of both the Lower-tier Subcontractor
and the Subcontractor and without the fault or negligence of either, Subcontractor shall
not be liable for any excess costs for failure to perform, unless the subcontracted
supplies or services were obtainable from other sources in sufficient time for
Subcontractor to meet the required delivery schedule.

If this Subcontract is terminated for default, Contractor may require Subcontractor to
transfer title to the Government and deliver to Contractor, as directed by Contractor any
(i) completed supplies, and (ii) partially completed supplies and materials, parts, tools,
dies, jigs, fixtures, plans, drawings, information, and contract rights (collectively referred
to as “manufacturing materials” in this Article) that Subcontractor has specifically
produced or acquired for the terminated portion of this Subcontract. Upon direction of
Contractor, Subcontractor shall also protect and preserve property in its possession in
which Contractor or the Government has an interest.

Contractor shall pay the Subcontract price for completed supplies delivered and
accepted. Subcontractor and Contractor shall agree on the amount of payment for
manufacturing materials delivered and accepted and for the protection and preservation
of the property. Failure to agree will be a dispute under the “"Disputes” article.
Contractor may withhold from these amounts any sum it determines to be necessary to
protect itself against loss because of outstanding liens or claims of former lien holders.



8. If, after termination, it is determined that Subcontractor was not in default, or that the
default was excusable, the rights and obligations of the parties shall be the same as if the
termination had been issued for the convenience of Contractor.

9. The rights and remedies of Contractor in this Article are in addition to any other rights and
remedies provided by law or under this Subcontract.

A.16 TERMINATION FOR CONVENIENCE

1. The Contractor may terminate performance of work under this Subcontract in whole or,
from time to time, in part, if the Contractor determines that a termination is in the
Contractor 's interest. The Contractor shall terminate by delivering to the Subcontractor
a Notice of Termination specifying the extent of termination and the effective date.

2. After receipt of a Notice of Termination, and except as directed by the Contractor, the
Subcontractor shall immediately proceed with the following obligations, regardless of any
delay in determining or adjusting any amounts due under this Article:

a. Stop work as specified in the notice.

b. Place no further Lower-tier Subcontracts for materials, services, or facilities, except
as necessary to complete the continued portion of this Subcontract.

c. Terminate all Lower-tier Subcontracts to the extent they relate to the work
terminated.

d. Assign to the Contractor, as it directs, all rights, title, and interest of the
Subcontractor under the terminated Lower-tier Subcontract(s), in which case the
Contractor shall have the right to settle any termination settlement proposal(s)
arising out of the assigned, terminated Lower-tier Subcontract(s).

e  With approval or ratification to the extent required by the Contractor, settle all
outstanding liabilities and termination settlement proposals arising from the
termination of Lower-tier Subcontracts; the approval or ratification will be final for
purposes of this Article.

f.  Asdirected by the Contractor, transfer title and deliver to the Contractor (i) the
fabricated or unfabricated parts, work in process, completed work, supplies, and
other material produced or acquired for the work terminated, and (ii) the completed
or partially completed plans, drawings, information, and other property that, if this
Subcontract had been completed, would be required to be furnished to the
Contractor.

g. Complete performance of the work not terminated.

h. Take any action that may be necessary, or that the Contractor may direct, or the
protection and preservation of the property related to this Subcontract that is in the
possession of the Subcontractor and in which the Contractor has or may acquire an
interest.

i. Use its best efforts to sell, as directed or authorized by the Contractor, any property
of the types referred to in subparagraph f. of this paragraph 2; provided, however,
that the Subcontractor (i) is not required to extend credit to any purchaser and (ii)
may acquire the property under the conditions prescribed by, and at prices
approved by, the Contractor. The proceeds of any transfer or disposition will be
applied to reduce any payments to be made by the Contractor under this
Subcontract, credited to the price or cost of the work, or paid in any other manner
directed by the Contractor.
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After expiration of the plant clearance period as defined in subpart 45.6 of the FAR, the
Subcontractor may submit to the Contractor a list, certified as to quantity and quality, of
termination inventory not previously disposed of, excluding items authorized for
disposition by the Contractor. The Subcontractor may request the Contractor to remove
those items or enter into an agreement for their storage. Within 15 days, the Contractor
will accept title to those items and remove them or enter into a storage agreement. The
Contractor may verify the list upon removal of the items, or if stored, within 45 days from
submission of the list, and shall correct the list, as necessary, before final settlement.

After termination, the Subcontractor shall submit a final termination settlement proposal
to the Contractor in the form and with the certification prescribed by the Contractor. The
Subcontractor shall submit the proposal promptly, but no later than one year from the
effective date of termination, unless extended in writing by the Contractor, upon written
request of the Subcontractor, within this one-year period. However, if the Contractor
determines that the facts justify it, a termination settlement proposal may be received and
acted on after one year or any extension. If the Subcontractor fails to submit the
proposal within the time allowed, the Contractor may determine, on the basis of
information available, the amount, if any, due the Subcontractor because of the
termination and shall pay the amount determined.

Subject to Paragraph 4 of this Article, the Subcontractor and the Contractor may agree
upon the whole or any part of the amount to be paid because of the termination. The
amount may include a reasonable allowance for profit on work done. However, the
agreed amount, whether under this Paragraph 5, or Paragraph 6 of this Article, exclusive
of costs shown in subparagraph 6.b(iii), may not exceed the total Subcontract price as
reduced by the amount of payments previously made and the Subcontract price of work
not terminated. This Subcontract shall be amended and the Subcontractor paid the
agreed amount. Paragraph 6 of this Article shall not limit, restrict, or affect the amount
that may be agreed to be paid under this paragraph.

If the Contractor and Subcontractor fail to agree on the whole amount to be paid the
Subcontractor because of the termination of work, the Contractor shall pay the
Subcontractor the amounts determined as follows, but without duplication of any amounts
agreed upon under Paragraph 5 of this Article:

a. For contract work performed before the effective date of termination,
the total (without duplication of any items) of:

0] The cost of this work;

(ii) The cost of settling and paying termination settlement proposals
under terminated subcontracts that are properly chargeable to
the terminated portion of the contract if not included in
subdivision 6.a.(i); of this Article; and

(iii) A sum, as profit on subdivision 6.a. (i) of this Article determined
by the Contractor under 49.202 of the Federal Acquisition
Regulation, in effect on the date of this Subcontract, to be fair
and reasonable; however, if it appears that the Subcontractor
would have sustained a loss on the entire contract had it been
completed, the Contractor shall allow no profit under this
subdivision 6.a.(iii); and shall reduce the settlement to reflect the
indicated rate of loss.

b.  The reasonable costs of settlement of the work terminated, including:
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11.

12.

0] Accounting, legal, clerical, and other expenses reasonably
necessary for the preparation of termination settlement proposal
and supporting data;

(ii) The termination and settlement of Lower-tier Subcontracts,
excluding the amounts of such settlements; and

(iii) Storage, transportation, and other costs incurred, reasonably
necessary for the preservation, protection, or disposition of the
termination inventory.

Except for normal spoilage, and except to the extent that the Contractor expressly
assumed the risk of loss, the Contractor shall exclude from the amounts payable to the
Subcontractor under Paragraph 6 of this Article, the fair value, as determined by the
Contractor, of property that is destroyed, lost, stolen, or damaged so as to become
undeliverable to the Contractor or to a buyer.

The cost principles and procedures of FAR Part 31, in effect on the date of this
Subcontract, shall govern overall costs claimed, agreed to, or determined under this
Article.

The Subcontractor shall have the right of appeal, under the “Disputes” Article, from any
determination made by the Contractor under Paragraph 4, 6, or 11, except that if the
Subcontractor failed to submit the termination settlement proposal within the time
provided in Paragraph 4 or 11 and failed to request a time extension, there is no right of
appeal. If the Contractor has made a determination of the amount due under Paragraph
4, 6, or 11, the Contractor shall pay the Subcontractor (i) the amount determined by the
Contractor, if there is no right of appeal or if no timely appeal has been taken, or (ii) the
amount finally determined on an appeal.

In arriving at the amount due the Subcontractor under this Article, there shall be
deducted:

a. All unliquidated advance or other payments to the Subcontractor under the
terminated portion of this Subcontract;

b. Any claim which the Contractor has against the Subcontractor under this
Subcontract; and

c. The agreed price for, or the proceeds of the sale of, materials, supplies, or other
things acquired by the Subcontractor or sold under the provisions of this Article
and not recovered by or credited to the Contractor.

If the termination is partial, the Subcontractor may file a proposal with the Contractor for
an equitable adjustment of the price(s) of the continued portion of the Subcontract. The
Contractor shall make any equitable adjustment agreed upon. Any proposal by the
Subcontractor for an equitable adjustment under this Article shall be requested within
90 days from the effective date of termination unless extended in writing by the
Contractor.

The Contractor may, under the terms and conditions it prescribes, make partial
payments and payments against costs incurred by the Subcontractor for the terminated
portion of this Subcontract, if the Contractor believes the total of these payments will not
exceed the amount to which the Subcontractor will be entitled.

If the total payments exceed the amount finally determined to be due, the Subcontractor
shall repay the excess to the Contractor upon demand, together with interest computed
at the rate established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2).
Interest shall be computed for the period from the date the excess payment is received

12
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by the Subcontractor to the date the excess is repaid. Interest shall not be charged on
any excess payment due to a reduction in the Subcontractor 's termination settlement
proposal because of retention or other disposition of termination inventory until 10 days
after the date of the retention or disposition, or a later date determined by the Contractor
because of the circumstances.

13. Unless otherwise provided in this Subcontract or by statute, the Subcontractor shall
maintain all records and documents relating to the terminated portion of this Subcontract
for three years after final settlement. This includes all books and other evidence bearing
on the Subcontractor’s costs and expenses under this Subcontract. The Subcontractor
shall make these records and documents available to the Contractor, at the
Subcontractor’s office, at all reasonable times, without any direct charge. If approved by
the Contractor, photographs, microphotographs, or other authentic reproductions may be
maintained instead of original records and documents.

GOVERNMENT PROPERTY
This Article applies only when the Contractor authorizes use of Government Property for
performance of the Subcontract. For all cost reimbursable subcontracts this Article is

used in conjunction with DEAR 970-5245-1, Alternate 1 (Dec 2000).

1. Contractor -Furnished and Subcontractor -Acquired Government-Owned Property
(i.e., Government Property)

a. The Contractor shall deliver to the Subcontractor, or the Subcontractor shall
acquire, for use in connection with and under the terms of this Subcontract,
Government property together with such related data and information as the
Subcontractor may request and as may be reasonably required for the
intended use of the property.

b. The delivery or performance dates for this Subcontract are based upon the
expectation that Government property suitable for use will be delivered to the
Subcontractor, or acquired by the Subcontractor, at the times stated in the
schedule or, if not so stated, in sufficient time to enable the Subcontractor to
meet the Subcontract delivery or performance dates.

c. Ifthe property is received by the Subcontractor in a condition not suitable for
the intended use, the Subcontractor shall, upon receipt, notify the Contractor,
detailing the facts. If the Government Property is Contractor -Furnished, the
Contractor will effect any repairs, modification, or replacement required or
cause the Subcontractor to have it corrected at the Contractor ’s expense. If
the Government Property is Subcontractor -Acquired, the Subcontractor will
effect any repairs, modification, or replacement required at the
Subcontractor’s expense.

d. If said Contractor -Furnished property is not delivered to the Subcontractor by
the required time or times, the Contractor shall, upon the Subcontractor’s
written request, make a determination of the delay, if any, caused the
Subcontractor and shall make an equitable adjustment in accordance with this
Subcontract.

2. Changes in Government Property.
The Contractor may, by written notice:

(i) Decrease the Government property provided or to be provided under
this Subcontract; or
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(i) Substitute other Government property for the property to be provided
under this Subcontract.

The Subcontractor shall promptly take such action as the Contractor may
direct regarding the removal, preparation for shipment, or disposal of the
property covered by this notice.

Upon the Subcontractor’s written request, the Contractor shall make an
equitable adjustment to this Subcontract, if the Contractor has agreed in the
schedule to make such property available for performing this Subcontract and
there is any:

(i) Decrease or substitution in this property pursuant to subparagraph 2.a.
of this Article; or

(i) Withdrawal of authority to use property, if provided under other
subcontract or lease.

3. Title and Access

a.

Title to Government property shall remain in the Government. All Government
property, title to which vests in the Government under this paragraph
(collectively referred to as “Government property”), is subject to the
provisions of this Article. Title to Government property shall not be affected
by its incorporation into or attachment to any property not owned by the
Contractor, nor shall Government property become a fixture or lose its
identity as personal property by being attached to any real property.

Subcontractor shall use the Government property only in connection with this
Subcontract. Subcontractor shall maintain adequate property control records
in accordance with sound industrial practice and shall make such records
available for Contractor or Government inspection at all reasonable times.

Subcontractor shall provide its property control procedure(s) for Contractor
review and approval, upon request from Contractor.

Subcontractor shall comply with any Contractor direction to enable
Subcontractor’s property control activities to provide compliance under 41
CFR 109-1.5203.

The Contractor and the Government and all its designees shall have access at
all reasonable times to the premises in which any Government property is
located for the purpose of inspecting the Government property.

Title to each item of facilities and special test equipment acquired by the
Subcontractor for the Contractor under this Subcontract shall pass to and
vest in the Government when its use in performing this Subcontract
commences or when the Contractor has paid for it, whichever is earlier,
whether or not title previously vested in the Government.

If this Subcontract contains a provision directing the Subcontractor to
purchase material for which the Contractor will reimburse the Subcontractor
as a direct item of cost under this Subcontract:

(i) Title to material purchased shall pass to and vest in the Government
upon delivery of such material; and

(i) Title to all other material shall pass to and vest in the Government
upon:
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e Issuance of the material for use in Subcontract performance;

e Commencement of processing of the material or its use in
Subcontract performance; or

e Reimbursement of the cost of the material by the Contractor,
whichever occurs first.

h. Upon completion of the Work, or the termination of this Subcontract, the
Subcontractor shall render an accounting, as prescribed by the Contractor, of
all Government Property which had come into the possession or custody of the
Subcontractor under this Subcontract.

Risk of Loss

Upon delivery of Government property to Subcontractor, Subcontractor assumes
the risk and responsibility for its loss or damage, except:

a. Forreasonable wear and tear;
b. To the extent property is consumed in performing this Subcontract; or
c. As otherwise provided for by the provisions of this Subcontract.

The Subcontractor shall do nothing to prejudice the Contractor’s and/or the
Government’s rights to recover against third parties for any loss or destruction of,
or damage to, Government property. Upon the request of the Contractor, the
Subcontractor shall, at the Contractor 's expense, furnish to the Contractor all
reasonable assistance and cooperation (including the prosecution of suit and the
execution of instruments of assignment in favor of the Contractor and/or the
Government) in obtaining recovery.

Final Accounting and Disposition of Contractor -Furnished and Subcontractor -
Acquired Government Property

Upon completing this Subcontract, or at such earlier dates as may be fixed by the
Contractor, the Subcontractor shall submit, in a form acceptable to the Contractor,
inventory schedules covering all items of Government property not consumed in
performing this Subcontract or delivered to the Contractor. Subcontractor shall
follow the instructions of Contractor regarding the disposition of all Government
property not consumed in performing this Subcontract or previously delivered to
Contractor. Subcontractor shall prepare for shipment, delivery F.O.B. origin, or
dispose of the Government property, as may be directed by Contractor. The net
proceeds of any such disposal shall be credited to the Subcontract price or shall
be paid to Contractor, as directed by Contractor.

If this Subcontract is to be performed outside the United States of America, its
territories, or possessions, the words “Government”, “Government Property”,
“Contractor-Furnished Government Property”, and “Contractor -Furnished and
Subcontractor -Acquired Government Property” (wherever they appear in this
Article) shall be construed as “United States Government” and “United States
Government Property” and “Contractor -Furnished United States Government
Property” and “Contractor -Furnished and Subcontractor-Acquired United States
Government property,” respectively.

All communications under this Article shall be in writing.
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COST OR PRICING DATA—MODIFICATIONS

1.

This Article applies to the pricing of adjustments to this Subcontract that are
expected to exceed the threshold set forth in FAR 15.403-4.

If the Subcontractor is not granted an exemption from the requirement to submit
cost or pricing data, Subcontractor shall submit cost or pricing data and supporting
information in accordance with Table 15-2 of FAR 15.408. Also, Subcontractor

shall submit, following agreement on price and prior to award, a Certificate of
Current Cost or Pricing Data as prescribed by FAR 15.406-2.

Subcontractor may submit a written request for exemption from submitting cost or
pricing data that contains the information described in the following subparagraphs;
Contractor may require additional supporting information to the extent necessary to
determine whether an exemption should be granted and to determine whether
pricing is fair and reasonable:

a. Identification of the law or regulation establishing the proposed price. If the
price is controlled under law by periodic rulings, reviews or similar actions of
a governmental body, attach a copy of the controlling document, unless it was
previously submitted to the Contractor.

b. Information on Subcontracts for commercial items:

(i)  The original Subcontract was granted an exemption from the
submittal of cost or pricing data because the price was based on
adequate price competition or prices set by law or regulation or was
a Subcontract for the acquisition of a commercial item; or

(i) If the modification is not exempted by one of the foregoing
exceptions, Subcontractor may provide information to establish
that the modification would not change this Subcontract from a
Subcontract for the acquisition of a commercial item to a
Subcontract for the acquisition of an item other than a commercial
item.

c. Foracommercial item exemption, the Subcontractor shall provide, at a
minimum, information on prices at which the same item or similar items have
been previously sold that is adequate for evaluating the reasonableness of the
price of the modification, such as:

(i) For catalog items, a copy of or identification of the catalog and its
date, or the appropriate pages for the offered items, or a statement
that the catalog is on file in the buying office to which the proposal
is being submitted. Provide a copy or describe current discount
policies and price lists, e.g., wholesale, original equipment
manufacturer or reseller. Also, explain the basis of each offered
price and its relationship to the established catalog price, including
how the proposed price relates to the price of recent sales in
guantities similar to the proposed quantities.

(ii) For market-priced items, the source and date or period of the
market quotation or other basis for market price, the base amount,
and applicable discounts. In addition, describe the nature of the
market.
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(iii) For items included on an active Federal Supply Service Multiple
Award Schedule contract, proof that an exemption has been
granted for the schedule item.

The Subcontractor grants the Contractor’s and the Government’s authorized
representative(s) the right to examine, at any time before award, books, records,
documents or other directly pertinent records to verify a request for an exemption
under this Article and the reasonableness of price. For items priced using catalog
or market prices or law or regulation, access does not extend to cost or profit
information or other data relevant solely to the Subcontractor’'s determination of the
prices to be offered in the catalog or marketplace.

WARRANTY

1.

In addition to any other warranties in this Subcontract, Subcontractor warrants that
work performed under this Subcontract conforms to the Subcontract requirements
and is free from any defect in equipment, material, Subcontractor-furnished design,
or workmanship performed by Subcontractor.

This warranty shall continue for a period of one year from the date of partial or final
acceptance of the work, whichever occurs first, as documented by a fully executed
Inspection and Project Transfer form. If Contractor takes possession of any part of
the work before final acceptance, this warranty shall continue for a period of one year
from the date Contractor takes possession.

For items repaired under warranty, the warranty shall extend for one year after the
date of repair or replacement. Subcontractor shall restore, and the warranty shall
extend for one year after the date restoration is complete, any work damaged in
fulfilling the provisions of this Article.

The SA will notify Subcontractor, in writing, within a reasonable time after the
discovery, of any failure, defect, or damage. Subcontractor shall initiate corrective
action within 2 workdays from the date of receipt of notice from Contractor.

Items Repaired Under Warranty

a. Subcontractor shall remedy at Subcontractor’s expense any failure to
conform or any defect. In addition, Subcontractor hall remedy at
Subcontractor's expense any damage to Government-owned or
Government-controlled real or personal property, when that damage is the
result of:

() Subcontractor's failure to conform to Subcontract requirements; or

(i) Any defect in equipment, material, workmanship, or design
furnished.

b. If Subcontractor fails to remedy any failure, defect, or damage within a
reasonable time after receipt of notice, Contractor shall have the right to
replace, repair, or otherwise remedy the failure, defect, or damage at
Subcontractor's expense.

With respect to all warranties, express or implied, from lower-tier Subcontractors,
manufacturers, or suppliers, for work performed and materials furnished under the
Subcontract, Subcontractor shall:

a. Obtain all warranties that would be given in normal commercial practice;
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b. Require all warranties to be executed, in writing, for the benefit of Contractor,
if directed by the SA; and

C. Enforce all warranties for the benefit of Contractor, if directed by the SA.
In the event Subcontractor's warranty to Contractor under this Article has expired,
Contractor may pursue, at its expense, enforcement of a lower-tier Subcontractor's or

supplier's warranty that exceeds such expiration.

This Warranty shall not limit Contractor’s rights with respect to latent defects, gross
mistakes, or fraud.

A.20 INTELLECTUAL PROPERTY INDEMNITY

1.

Subcontractor shall indemnify the Government and Contractor and their officers, agents,
and employees against liability, including costs, for infringement of any copyright or
United States patent (except a patent issued upon an application that is now or may
hereafter be withheld from issue pursuant to a Secrecy order under 35 U.S.C. 181)
arising out of the manufacture or delivery of supplies, the performance of services, or the
construction, alteration, modification, services or repair of real property (hereinafter
referred to as "construction work™) under this Subcontract, or out of the use or disposal by
or for the account of the Government or Contractor of such, supplies or construction
work.

This indemnity shall not apply unless Subcontractor shall have been informed as soon as
practicable by the Government or Contractor of the suit or action alleging such
infringement, and shall have been given such opportunity as is afforded by applicable
laws, rules, or regulations to participate in its defense. Further, this indemnity shall not
apply to: (i) an infringement resulting from compliance with specific written instructions of
Contractor directing a change in the supplies to be delivered or in the materials or
equipment to be used, or directing a manner of performance of this Subcontract not
normally used by Subcontractor; (ii) an infringement resulting from addition to or change
in, supplies furnished or construction work performed that was made subsequent to
delivery or performance or; (iii) a claimed infringement that is unreasonably settled
without the consent of Subcontractor, unless required by final decree of a court of
competent jurisdiction.

A.21 AUTHORIZATION AND CONSENT

1.

2.

The Government hereby gives its authorization and consent (without prejudice to any
rights of indemnification) for all use and manufacture in the performance of this
Subcontract, or any part hereof, or any amendment hereto, or any Lower-tier Subcontract
hereunder, of any invention described in, and covered by, a patent of the United States,
and that is:

Embodied in the structure or composition of any goods, the delivery of which is
accepted by the Contractor or the Government under this Subcontract, or

Utilized in the machinery, tools, or methods, the use of which necessarily results
from compliance by the Subcontractor or the using Lower-tier Subcontractor with
specifications or written provisions now or hereafter forming a part of this
Subcontract, or specific written instructions given by the Contractor directing the
manner of performance.

The entire liability to the Government and the Contractor for infringement of a patent of

the United States shall be determined solely by the provisions of the indemnity clause, if
any, included in this Subcontract or any Lower-tier Subcontract hereunder, and the
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A.22

Contractor and the Government assume liability for all other infringement to the extent of
the authorization and consent granted in this Article.

PATENT RIGHTS-SMALL BUSINESS FIRMS OR NONPROFIT ORGANIZATIONS

This Article applies in subcontracts, for experimental, developmental, demonstration or
research work to be performed by a small business or domestic nonprofit organization. (In
this Article only, “Contracting Officer” means the DOE Contracting Officer and does not
refer to any Contractor personnel.)

1. Definitions

a. “Invention” means any invention or discovery that is or may be patentable
or otherwise protectable under title 35 of the United States Code, or any
novel variety of plant which is or may be protected under the Plant Variety
Protection Act (7 U.S.C. 2321, et seq.).

b. “Made” when used in relation to any invention means the conception or
first actual reduction to practice of such invention.

c. “Nonprofit organization” means a university or other institution of higher
education or an organization of the type described in section 501 (c) (3) of
the Internal Revenue Code of 1954 (26 U.S.C. 501 (c) and exempt from
taxation under section 501(a) of the Internal Revenue Code (26 U.S.C. 501(a)
or any nonprofit scientific or educational organization qualified under a state
nonprofit organization statute.

d. “Practical application” means: to manufacture, in the case of a
composition or product; to practice, in the case of a process or method; or
to operate, in the case of a machine or system; and, in each case, under
such conditions as to establish that the invention is being utilized and that
its benefits are, to the extent permitted by law or Government regulations,
available to the public on reasonable terms.

e. “Small business firm” means a small business concern as defined at
section 2 of Pub. L. 85-536(15 U.S.C. 632) and implementing regulations of
the Administrator of the Small Business Administration. For the purpose of
this article, the size standards for small business concerns involved in
Government, procurement and Subcontracting at 13 CFR 121.3-8 and 13 CFR
121.3-12, respectively, will be used.

f. “Subject invention” means any invention of the Subcontractor conceived
or first actually reduced to practice in the performance of work under this
Subcontract, provided that in the case of a variety of plant, the date of
determination (as defined in section 41(d) of the Plant Variety Protection Act,
7 U.S.C. 2401(d) must also occur during the period of contract performance.

g. “Agency licensing regulations” and “agency regulations concerning the
licensing of Government-owned inventions” mean the Department of Energy
patent licensing regulations at 10 CFR Part 781.

h. “Patent Counsel”, as used in this Article, means the Department Energy
Patent Counsel assisting the procuring activity.
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2. Allocation of principal rights

The Subcontractor may retain the entire right, title, and interest throughout the
world to each subject invention subject to the provisions of this Article and 35
U.S.C. 203. With respect to any subject invention in which the Subcontractor
retains title, the Federal Government shall have a nonexclusive, nontransferable,
irrevocable, paid-up license to practice, or have practiced for or on behalf of the
United States, the subject invention throughout the world.

3. Invention disclosure, election of title, and filing of patent application by
Subcontractor

a. The Subcontractor will disclose each subject invention to the Department
of Energy (DOE) within two(2) months after the inventor discloses it in
writing to its personnel responsible for patent matters. The disclosure shall
be in the form of a written report and shall identify the contract under which
the invention was made and the inventor(s). It shall be sufficiently complete
in technical detail to convey a clear understanding, to the extent known at
the time of the disclosure, of the nature, purpose, operation, and the
physical, chemical, biological or electrical characteristics of the invention.
The disclosure shall also identify any publication, on sale or public use of
the invention and whether a manuscript describing the invention has been
submitted for publication and, if so, whether it has been accepted for
publication at the time of disclosure. In addition, after disclosure, the
Subcontractor will promptly notify that agency of the acceptance of any
manuscript describing the invention for publication or of any on sale or
public use planned by the Subcontractor.

b. The Subcontractor will elect in writing whether or not to retain title to any
such invention by notifying DOE and Contractor within two(2) years of
disclosure. However, in any case where publication, on sale or public use
has initiated the one(1) year statutory period wherein valid patent protection
can still be obtained in the United States, the period for election of title may
be shortened by DOE to a date that is no more than 60 days prior to the end
of the statutory period.

c. The Subcontractor will file its initial patent application on a subject
invention to which it elects to retain title within one(1) year after election of
title or, if earlier, prior to the end of any statutory period wherein valid patent
protection can be obtained in the United States after a publication, on sale,
or public use. The Subcontractor will file patent applications in additional
countries or international patent offices within the earlier of 10 months of the
corresponding initial patent application or six(6) months from the date
permission is granted by the Commissioner of Patents and Trademarks to
file foreign patent applications where such filing has been prohibited by a
Secrecy Order.

d. Requests for extension of the time for disclosure, election, and filing
under subparagraphs 3.a, b and c of this Article may, at the discretion of the
DOE, be granted.

4. Conditions when the Government may obtain title. The Subcontractor will
convey to DOE, upon written request, title to any subject invention:

a. If the Subcontractor fails to disclose or elect title to the subject invention
within the times specified in Paragraph 3 of this Article, or elects not to
retain title; provided, that DOE may only request title within 60 days after
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learning of the failure of the Subcontractor to disclose or elect within the
specified times.

b. In those countries in which the Subcontractor fails to file applications
within the times specified in Paragraph 3 of this Article; provided, however,
that if the Subcontractor has filed a patent application in a country after the
times specified in Paragraph 3 of this Article, but prior to its receipt of the
written request from DOE, the Subcontractor shall continue to retain title in
that country.

c. In any country in which the Subcontractor decides not to continue the
prosecution of any application for, to pay the maintenance fees on, or defend
in reexamination or opposition proceeding on, a patent on a subject
invention.

5. Minimum rights to Subcontractor and protection of the Subcontractor right to

ile.
a. The Subcontractor will retain a nonexclusive royalty-free license
throughout the world in each subject invention to which the Government
obtains title, except if the Subcontractor fails to disclose the invention within
the times specified in Paragraph 3 of this Article. The Subcontractor’s
license extends to its domestic subsidiaries and affiliates, if any, within the
corporate structure of which the Subcontractor is a party and includes the
right to grant sublicenses of the same scope to the extent the Subcontractor
was legally obligated to do so at the time the contract was awarded. The
license is transferable only with the approval of DOE; except when
transferred to the successor of the part of the Subcontractor’'s business to
which the invention pertains.

b. The Subcontractor’'s domestic license may be revoked or modified by DOE
to the extent necessary to achieve expeditious practical application of
subject invention pursuant to an application for an exclusive license
submitted in accordance with applicable provisions at 37 CFR Part 404 and
DOE licensing regulations. This license will not be revoked in that field of
use or the geographical areas in which the Subcontractor has achieved
practical application and continues to make the benefits of the invention
reasonably accessible to the public. The license in any foreign country may
be revoked or modified at the discretion of DOE to the extent the
Subcontractor, its licensees, or domestic subsidiaries or affiliates have
failed to achieve practical application in that foreign country.

c. Before revocation or modification of the license, DOE will furnish the
Subcontractor a written notice of its intention to revoke or modify the
license, and the Subcontractor will be allowed 30 days (or such other time as
may be authorized by DOE for good cause shown by the Subcontractor) after
the notice to show cause why the license should not be revoked or modified.
The Subcontractor has the right to appeal, in accordance with applicable
regulations in 37 CFR Part 404 and agency regulations concerning the
licensing of Government-owned inventions, any decision concerning the
revocation or modification of the license.

6. Subcontractor action to protect the Government’s interest

a. The Subcontractor agrees to execute or to have executed and promptly
deliver to DOE all instruments necessary to:
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(i) Establish or confirm the rights the Government has throughout the world
in those subject inventions to which the Subcontractor elects to retain
title; and

(i1) Convey title to DOE when requested under Paragraph 4 of this Article and
to enable the Government to obtain patent protection throughout the
world in that subject invention.

b. The Subcontractor agrees to require, by written agreement, its employees,
other than clerical and nontechnical employees, to disclose promptly, in
writing to personnel identified as responsible for the administration of patent
matters and in a format suggested by the Subcontractor, each subject
invention made under this Subcontract in order that the Subcontractor can
comply with the disclosure provisions of Paragraph 3 of this Article, and to
execute all papers necessary to file patent applications on subject
inventions and to establish the Government’s rights in the subject
inventions. This disclosure format should require, as a minimum, the
information required by subparagraph 3.a of this Article. The Subcontractor
shall instruct such employees, through employee agreements or other
suitable educational programs, on the importance of reporting inventions in
sufficient time to permit the filing of patent applications prior to U.S. or
foreign statutory bars.

c. The Subcontractor will notify DOE and the Contractor of any decision not
to continue the prosecution of a patent application, pay maintenance fees, or
defend in a reexamination or opposition proceeding on a patent, in any
country, not less than 30 days before the expiration of the response period
required by the relevant patent office.

d. The Subcontractor agrees to include, within the specification of any
United States patent application and any patent issuing thereon covering a
subject invention, the following statement, “This invention was made with
Government support under (identify the Subcontract) awarded by the United
States Department of Energy. The Government has certain rights in the
invention.”

7. Subcontracts

a. The Subcontractor will include this Article, suitably modified to identify
the parties, in all Lower-tier Subcontracts, regardless of tier, for
experimental, developmental, or research work to be performed by a small
business firm or domestic nonprofit organization. The Lower-tier
Subcontractor will retain all rights provided for the Subcontractor in this
Article, and the Subcontractor will not, as part of the consideration for
awarding a Subcontract, obtain rights in a Lower-tier Subcontractor’s
subject invention.

b. The Subcontractor shall include in all other Lower-tier Subcontracts,
regardless of tier, for experimental, developmental, demonstration, or
research work the patent rights article at DEAR 952.227-13.

c. In the case of Lower-tier Subcontracts, at any tier, DOE, the Lower-tier
Subcontractor, and the Subcontractor agree that the mutual obligations of
the parties created by this Article constitute a contract between the Lower-
tier Subcontractor and DOE with respect to the matters covered by this
Article; provided, however, that nothing in this paragraph is intended to
confer any jurisdiction under the Contract Disputes Act in connection with
proceedings under Paragraph 10 of this Article.
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8. Reporting on utilization of subject inventions

The Subcontractor agrees to submit, on request, periodic reports no more
frequently than annually on the utilization of a subject invention or on efforts at
obtaining such utilization that are being made by the Subcontractor or its
licensees or assignees. Such reports shall include information regarding the
status of development, date of first commercial sale or use, gross royalties
received by the Subcontractor, and such other data and information as DOE may
reasonably specify. The Subcontractor also agrees to provide additional reports as
may be requested by DOE in connection with any march-in proceeding undertaken
by that agency in accordance with Paragraph 10 of this Article. As required by 35
U.S.C. 202 (c)(5), DOE agrees it will not disclose such information to persons
outside the Government without permission of the Subcontractor.

9. Preference for United States Industry

Notwithstanding any other provision of this Article, the Subcontractor agrees that
neither it nor any assignee will grant to any person the exclusive right to use or
sell any subject invention in the United States, unless such person agrees that any
product embodying the subject invention or produced through the use of the
subject invention will be manufactured substantially in the United States. However,
in individual cases, the requirement for such an agreement may be waived by DOE
upon a showing by the Subcontractor or its assignee that reasonable but
unsuccessful efforts have been made to grant licenses on similar terms to
potential licensees that would be likely to manufacture substantially in the United
States or that under the circumstances domestic manufacture is not commercially
feasible.

10. March-in-rights

The Subcontractor agrees that, with respect to any subject invention in which it
has acquired title, DOE has the right in accordance with the procedures in 37 CFR
401.6 and any supplemental regulations of the agency to require the
Subcontractor, an assignee or exclusive licensee of a subject invention to grant a
nonexclusive, partially exclusive, or exclusive license in any field of use to a
responsible applicant or applicants, upon terms that are reasonable under the
circumstances, and, if the Subcontractor, assignee, or exclusive licensee refuses
such a request, DOE has the right to grant such a license itself if DOE determines
that:

a. Such action is necessary because the Subcontractor or assignee has not
taken, or is not expected to take within a reasonable time, effective steps to
achieve practical application of the subject invention in such field of use;

b. Such action is necessary to alleviate health or safety needs that are not
reasonably satisfied by the Subcontractor, assignee, or their licensees;

c. Such action is necessary to meet requirements for public use specified by
Federal regulations and such requirements are not reasonably satisfied by
the Subcontractor, assignee, or licensees; or

d. Such action is necessary because the agreement required by Paragraph 9
of this Article has not been obtained or waived or because a licensee of the
exclusive right to use or sell any subject invention in the United States is in
breach of such agreement.
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11. Special provisions for subcontracts with nonprofit organizations. If the
Subcontractor is a nonprofit organization, it agrees that:

a. Rights to a subject invention in the United States may not be assigned
without the approval of DOE, except where such assignment is made to an
organization which has as one of its primary functions the management of
inventions; provided, that such assignee will be subject to the same
provisions as the Subcontractor;

b. The Subcontractor will share royalties collected on a subject invention
with the inventor, including Federal employee co-inventors (when DOE
deems it appropriate), when the subject invention is assigned in accordance
with 35 U.S.C. 202(e) and 37 CFR 401.10;

c. The balance of any royalties or income earned by the Subcontractor with
respect to subject inventions, after payment of expenses (including
payments to inventors) incidental to the administration of subject inventions
will be utilized for the support of scientific research or education; and

d. It will make efforts that are reasonable under the circumstances to attract
licensees of subject inventions that are small business firms, and that it will
give a preference to a small business firm when licensing a subject
invention, if the Subcontractor determines that the small business firm has a
plan or proposal for marketing the invention which, if executed, is equally as
likely to bring the invention to practical application as any plans or
proposals from applicants that are not small business firms; provided, that
the Subcontractor is also satisfied that the small business firm has the
capability and resources to carry out its plan or proposal. The decision
whether to give a preference in any specific case will be at the discretion of
the Subcontractor. However, the Subcontractor agrees that the Secretary of
Commerce may review the Subcontractor's licensing program and decisions
regarding small business applicants, and the Subcontractor will negotiate
changes to its licensing policies, procedures, or practices with the Secretary
of Commerce when that Secretary's review discloses that the Subcontractor
could take reasonable steps to more effectively implement the requirements
of this subparagraph 11.d.

12. Communications

a. The Subcontractor shall direct any notification, disclosure, or request to
DOE provided for in this Article to the DOE Patent Counsel assisting the
procuring activity, with a copy of the communication to the Contracting
Officer and the Contractor.

b. Each exercise of discretion or decision provided for in this Article, except
subparagraph 11.d, is reserved for the DOE Patent Counsel and is not a
claim or dispute and is not subject to the Contract Disputes Act of 1978.

c. Upon request of the DOE Patent Counsel or the Contracting Officer, the
Subcontractor shall provide any or all of the following:

(i) A copy of the patent application, filing date, serial number and title,
patent number, and issue date for any subject invention in any country
in which the Subcontractor has applied for a patent;

(i) A report, not more often than annually, summarizing all subject
inventions which were disclosed to DOE individually during the
reporting period specified; or
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(i) A report, prior to closeout of this Subcontract, listing all subject
inventions or stating that there were none.

A.23 PATENT RIGHTS—OTHER THAN SMALL BUSINESS FIRMS OR NONPROFIT
ORGANIZATIONS

This Article applies in subcontracts, for experimental, developmental, demonstration or
research work to be performed by other than a small business or domestic nonprofit
organization. (In this Article only, “Contracting Officer” means the DOE Contracting
Officer and does not refer to any Contractor personnel.)

1. Definitions.

a. "Invention" as used in this Article, means any invention or discovery that
is or may be patentable or otherwise protectable under title 35 of the United
States Code or any novel variety of plant that is or may be protectable under
the Plant Variety Protection Act (7 U.S.C. 2321, et seq.).

b. "Practical application" as used in this Article, means: to manufacture, in
the case of a composition or product; to practice, in the case of a process or
method; or to operate, in the case of a machine or system; and, in each case,
under such conditions as to establish that the invention is being utilized and
that its benefits are, to the extent permitted by law or Government
regulations, available to the public on reasonable terms.

c. "Subject invention" as used in this Article, means any invention of the
Contractor conceived or first actually reduced to practice in the course of or
under this Subcontract.

d. "Patent Counsel" as used in this Article, means the Department of Energy
Patent Counsel assisting the procuring activity.

e. "DOE patent waiver regulations" as used in this Article, means the
Department of Energy patent waiver regulations at 41 CFR9-9.109- 6 or
successor regulations. See 10 CFR part 784.

f. "Agency licensing regulations" and "applicable agency licensing
regulations" as used in this Article, mean the Department of Energy patent
licensing regulations at 10 CFR Part 781.

g. “Made” when used in relation to any invention means the conception or
first actual reduction to practice of such invention.

2. Allocations of principal rights.

a. Assignment to the Government. The Subcontractor agrees to assign to the
Government the entire right, title, and interest throughout the world in and to
each subject invention, except to the extent that rights are retained by the
Subcontractor under subparagraph 2.b and Paragraph 4 of this Article.

b. Greater rights determinations.
(i) The Subcontractor, or an employee-inventor after consultation with the
Subcontractor, may request greater rights than the nonexclusive license

and the foreign patent rights provided in Paragraph 4 of this Article on
identified inventions in accordance with the DOE patent waiver
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(i)

regulations. A request for a determination of whether the Subcontractor
or the employee-inventor is entitled to acquire such greater rights must
be submitted to the Patent Counsel with a copy to the Contracting Officer
and the Contractor at the time of the first disclosure of the invention
pursuant to subparagraph 5.b of this Article, or not later than eight (8)
months thereafter, unless a longer period is authorized in writing by the
Contracting Officer for good cause shown in writing by the
Subcontractor. Each determination of greater rights under this contract
shall be subject to Paragraph 3 of this Article, unless otherwise provided
in the greater rights determination, and to the reservations and
conditions deemed to be appropriate by the Secretary of Energy or
designee.

Within two (2) months after the filing of a patent application, the
Subcontractor shall provide the filing date, serial number and title, a copy
of the patent application (including an English-language version if filed in
a language other than English), and, promptly upon issuance of a patent,
provide the patent number and issue date for any subject invention in
any country for which the Subcontractor has been granted title or the
right to file and prosecute on behalf of the United States by the
Department of Energy.

(iii) Not less than 30 days before the expiration of the response period for

any action required by the Patent and Trademark Office, Subcontractor or
inventor must notify the Patent Counsel and the Contractor of any
decision not to continue prosecution of the application.

(iv)Upon request, the Subcontractor shall furnish the Government an

irrevocable power to inspect and make copies of the patent application
file.

3. Minimum rights acquired by the Government.

a. With respect to each subject invention to which the Department of Energy
grants the Subcontractor principal or exclusive rights, the Subcontractor
agrees as follows:

(i) The Subcontractor hereby grants to the Government a nonexclusive,

(if)

nontransferable, irrevocable, paid-up license to practice or have
practiced each subject invention throughout the world by or on behalf of
the Government of the United States (including any Government agency).

The Subcontractor agrees that with respect to any subject invention in
which DOE has granted it title, DOE has the right, in accordance with the
procedures in the DOE patent waiver regulations (10 CFR part 784), to
require the Subcontractor, an assignee, or exclusive licensee of a subject
invention to grant a nonexclusive, partially exclusive, or exclusive license
in any field of use to a responsible applicant or applicants, upon terms
that are reasonable under the circumstances, and if the Subcontractor,
assignee, or exclusive licensee refuses such a request, DOE has the right
to grant such a license itself if it determines that: (1) such action is
necessary because the Subcontractor or assignee has not taken, or is
not expected to take within a reasonable time, effective steps to achieve
practical application of the subject invention in such field of use; (2) such
action is necessary to alleviate health or safety needs, which are not
reasonably satisfied by the Subcontractor, assignee, or their licensees;
(3) such action is necessary to meet requirements for public use
specified by Federal regulations and such requirements are not
reasonably satisfied by the Contractor, assignee, or licensees; or (4)
such action is necessary because the agreement required by Paragraph 9
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of this Article has neither been obtained nor waived or because a
licensee of the exclusive right to use or sell any subject invention in the
United States is in breach of such agreement.

(i) The Subcontractor agrees to submit, on request, periodic reports, no
more frequently than annually, on the utilization of a subject invention
or on efforts at obtaining such utilization of a subject invention or on
efforts at obtaining such utilization that are being made by the
Subcontractor or its licensees or assignees. Such reports shall include
information regarding the status of development, date of first
commercial sale or use, gross royalties received by the Subcontractor,
and such other data and information as DOE may reasonably specify.
The Subcontractor also agrees to provide additional reports as may be
requested by DOE in connection with any march-in proceedings
undertaken by that agency in accordance with subparagraph 3.a(ii) of
this Article. To the extent data or information supplied under this
section is considered by the Subcontractor, its licensee, or assignee to
be privileged and confidential and is so marked, the Department of
Energy agrees that, to the extent permitted by law, it will not disclose
such information to persons outside the Government.

(iv) The Subcontractor agrees, when licensing a subject invention, to
arrange to avoid royalty charges on acquisitions involving Government
funds, including funds derived through a Military Assistance Program
of the Government or otherwise derived through the Government, to
refund any amounts received as royalty charges on a subject invention
in acquisitions for, or on behalf of, the Government, and to provide for
such refund in any instrument transferring rights in the invention to any
party.

(v) The Subcontractor agrees to provide for the Government's paid-up
license pursuant to subparagraph 3.a(i) of this Article in any instrument
transferring rights in a subject invention and to provide for the granting
of licenses as required by subparagraph 3.a.(ii) of this Article, and for
the reporting of utilization information as required by subparagraph
3.a.(iii) of this Article, whenever the instrument transfers principal or
exclusive rights in a subject invention.

b. Nothing contained in this Paragraph 3 shall be deemed to grant to the
Government any rights with respect to any invention other than a subject
invention.

4. Minimum rights to the Subcontractor.

a. The Subcontractor is hereby granted a revocable, nonexclusive, royalty-
free license in each patent application filed in any country on a subject
invention and any resulting patent in which the Government obtains title,
unless the Subcontractor fails to disclose the subject invention within the
times specified in subparagraph 5.b of this Article. The Subcontractor's
license extends to its domestic subsidiaries and affiliates, if any, within the
corporate structure of which the Subcontractor is a part and includes the
right to grant sublicenses of the same scope to the extent the Subcontractor
was legally obligated to do so at the time the contract was awarded. The
license is transferable only with the approval of DOE except when
transferred to the successor of that part of the Subcontractor's business to
which the invention pertains.

b. The Subcontractor's domestic license may be revoked or modified by DOE

to the extent necessary to achieve expeditious practical application of the
subject invention pursuant to an application for an exclusive license
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submitted in accordance with applicable provisions in 37 CFR Part 404 and
agency licensing regulations. This license will not be revoked in that field of
use or the geographical areas in which the Subcontractor has achieved
practical applications and continues to make the benefits of the invention
reasonably accessible to the public. The license in any foreign country may
be revoked or modified at the discretion of DOE to the extent the Contractor,
its licensees, or its domestic subsidiaries or affiliates have failed to achieve
practical application in that foreign country.

c. Before revocation or modification of the license, DOE will furnish the
Subcontractor a written notice of its intention to revoke or modify the
license, and the Subcontractor will be allowed 30 days (or such other time as
may be authorized by DOE for good cause shown by the Subcontractor) after
the notice to show cause why the license should not be revoked or modified.
The Subcontractor has the right to appeal, in accordance with applicable
agency licensing regulations and 37 CFR Part 404 concerning the licensing
of Government-owned inventions, any decision concerning the revocation or
modification of its license.

d. The Subcontractor may request the right to acquire patent rights to a
subject invention in any foreign country where the Government has elected
not to secure such rights, subject to the conditions in subparagraphs 4.d.(i)
through 4.d.(vii) of this Article. Such request must be made in writing to the
Patent Counsel as part of the disclosure required by subparagraph 5.b of
this Article, with a copy to the DOE Contracting Officer and the Contractor.
DOE approval, if given, will be based on a determination that this would best
serve the national interest.

() The recipient of such rights, when specifically requested by DOE, and
three years after issuance of a foreign patent disclosing the subject
invention, shall furnish DOE a report stating:

» The commercial use that is being made, or is intended to be made,
of said invention; and

» The steps taken to bring the invention to the point of practical
application or to make the invention available for licensing.

(i) The Government shall retain at least an irrevocable, nonexclusive,
paid-up license to make, use, and sell the invention throughout the
world by, or on behalf of, the Government (including any Government
agency) and States and domestic municipal governments, unless the
Secretary of Energy or designee determines that it would not be in the
public interest to acquire the license for the States and domestic
municipal governments.

(iii) If noted elsewhere in this Subcontract as a condition of the grant of an
advance waiver of the Government's title to inventions under this
subcontract, or, if no advance waiver was granted but a waiver of the
Government's title to an identified invention is granted pursuant to
subparagraph 2.b of this Article upon a determination by the Secretary
of Energy that it is in the Government's best interest, this license shall
include the right of the Government to sublicense foreign governments
pursuant to any existing or future treaty or agreement with such
foreign governments.

(iv) Subject to the rights granted in subparagraphs 4.a, b and c of this
Article, the Secretary of Energy or designee shall have the right to
terminate the foreign patent rights granted in this subparagraph 4.d in
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whole or in part, unless the recipient of such rights demonstrates to
the satisfaction of the Secretary of Energy or designee that effective
steps necessary to accomplish substantial utilization of the invention
have been taken or within a reasonable time will be taken.

(v) Subject to the rights granted in subparagraphs 4.a, b and c of this
Article, the Secretary of Energy or designee shall have the right,
commencing four years after foreign patent rights are accorded under
this subparagraph 4.d to require the granting of a nonexclusive or
partially exclusive license to a responsible applicant or applicants,
upon terms reasonable under the circumstances, and in appropriate
circumstances to terminate said foreign patent rights in whole or in
part, following a hearing upon notice thereof to the public, upon a
petition by an interested person justifying such hearing:

« If the Secretary of Energy or designee determines, upon review of
such material as he deems relevant, and after the recipient of such
rights or other interested person has had the opportunity to provide
such relevant and material information as the Secretary or designee
may require, that such foreign patent rights have tended
substantially to lessen competition or to result in undue market
concentration in any section of the United States in any line of
commerce to which the technology relates; or

* Unless the recipient of such rights demonstrates to the
satisfaction of the Secretary of Energy or designee at such hearing
that the recipient has taken effective steps, or within a reasonable
time thereafter is expected to take such steps, necessary to
accomplish substantial utilization of the invention.

(vi) If the Subcontractor is to file a foreign patent application on a subject
invention, the Government agrees, upon written request, to use its best
efforts to withhold publication of such invention disclosures for such
period of time as specified by Patent Counsel, but in no event shall the
Government or its employees be liable for any publication thereof.

(vii) Subject to the license specified in subparagraphs 4.a, b, and ¢ of this
Article, the Subcontractor or inventor agrees to convey to the
Government, upon request, the entire right, title, and interest in any
foreign country in which the Subcontractor or inventor fails to have a
patent application filed in a timely manner or decides not to continue
prosecution or to pay any maintenance fees covering the invention. To
avoid forfeiture of the patent application or patent, the Subcontractor
or inventor shall, not less than 60 days before the expiration period for
any action required by any patent office, notify the Patent Counsel,
with copy to Contractor, of such failure or decision, and deliver to the
Patent Counsel, the executed instruments necessary for the
conveyance specified in this paragraph.

5. Invention identification, disclosures, and reports.

a. The Subcontractor shall establish and maintain active and effective
procedures to assure that subject inventions are promptly identified and
disclosed to Subcontractor personnel responsible for patent matters within
six (6) months of conception and/or first actual reduction to practice,
whichever occurs first in the performance of work under its contract. These
procedures shall include the maintenance of laboratory notebooks or
equivalent records and other records as are reasonably necessary to
document the conception and/or the first actual reduction to practice of
subject inventions, and records that show that the procedures for identifying
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and disclosing the inventions are followed. Upon request, the Subcontractor
shall furnish the Contracting Officer a description of such procedures for
evaluation and for determination as to their effectiveness.

b. The Subcontractor shall disclose each subject invention to the DOE
Patent Counsel with a copy to the Contracting Officer and Contractor, within
two (2) months after the inventor discloses it in writing to Subcontractor
personnel responsible for patent matters or, if earlier, within six (6) months
after the Subcontractor becomes aware that a subject invention has been
made, but in any event before any on sale, public use, or publication of such
invention known to the Subcontractor. The disclosure shall be in the form of
a written report and shall identify the subcontract under which the invention
was made and the inventor(s). It shall be sufficiently complete in technical
detail to convey a clear understanding, to the extent known at the time of the
disclosure, of the nature, purpose, operation, and physical, chemical,
biological, or electrical characteristics of the invention. The disclosure shall
also identify any publication, on sale, or public use of the invention and
whether a manuscript describing the invention has been submitted for
publication and, if so, whether it has been accepted for publication at the
time of disclosure. In addition, after disclosure to DOE, the Subcontractor
shall promptly notify Patent Counsel, with copy to the Contractor, of the
acceptance of any manuscript describing the invention for publication or of
any on sale or public use planned by the Subcontractor. The report should
also include any request for a greater rights determination in accordance
with subparagraph 2.b of this Article. When an invention is disclosed to DOE
under this paragraph, it shall be deemed to have been made in the manner
specified in Sections (a)(1) and (a)(2) of 42 U.S.C. 5908, unless the Contractor
contends in writing at the time the invention is disclosed that was not so
made.

c. The Subcontractor shall furnish the Contracting Officer, with a copy to the
Contractor, the following:

(i) Interim reports every 12 months (or such longer period as may be
specified by the Contracting Officer) from the date of this Subcontract,
listing all subject inventions during that period, and including a
statement that all subject inventions have been disclosed (or that there
are not such inventions), and that such disclosure has been made in
accordance with the procedures required by subparagraph 5.a of this
Article.

(i A final report, within three (3) months after completion of the work,
listing all subject inventions or containing a statement that there were
no such inventions, and listing all Lower-tier Subcontracts at any tier
containing a patent rights article or containing a statement that there
were no such Lower-tier Subcontracts.

d. The Subcontractor agrees to require, by written agreement, its employees,
other than clerical and nontechnical employees, to disclose promptly, in
writing, to personnel identified as responsible for the administration of
patent matters and in a format suggested by the Subcontractor, each subject
invention made under this Subcontract, in order that the Subcontractor can
comply with the disclosure provisions of Paragraph 3 of this Article, and to
execute all papers necessary to file patent applications on subject
inventions and to establish the Government's rights in the subject
inventions. This disclosure format should require, as a minimum, the
information required by subparagraph 5.b of this Article.
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e. The Subcontractor agrees, subject to FAR 27.302(j), that the Government
may duplicate and disclose subject invention disclosures and all other
reports and papers furnished or required to be furnished pursuant to this
Article.

6. Examination of records relating to inventions.

a. The Contracting Officer or any authorized representative shall, until three
(3) years after final payment under this Subcontract, have the right to
examine any books (including laboratory notebooks), records, and
documents of the Subcontractor relating to the conception or first actual
reduction to practice of inventions in the same field of technology as the
work under this Subcontract to determine whether:

(i)  Any such inventions are subject inventions;

(i) The Subcontractor has established and maintains the procedures
required by subparagraphs 5.a and d of this Article; and

(i) The Contractor and its inventors have complied with the procedures.

b. If the Contracting Officer learns of an unreported Subcontractor invention
that the Contracting Officer believes may be a subject invention, the
Subcontractor may be required to disclose the invention to DOE for a
determination of ownership rights.

c. Any examination of records under this paragraph will be subject to
appropriate conditions to protect the confidentiality of the information
involved.

7. Withholding of payment.

a. Any time before final payment under this Subcontract, the Contractor
may, withhold payment until a reserve not exceeding $50,000 or 5% of the
amount of this Subcontract, whichever is less, shall have been set aside if, in
the Contractor’s opinion, the Subcontractor fails to:

(i) Convey to the Government, using a DOE-approved form, the title
and/or rights of the Government in each subject invention as required
by this Article;

(i) Establish, maintain, and follow effective procedures for identifying and
disclosing subject inventions pursuant to subparagraph 5.a of this
Article;

(iii) Disclose any subject invention pursuant to subparagraph 5.b of this
Article;

(iv) Deliver acceptable interim reports pursuant to subparagraph 5.c(i) of
this Article; or

(v) Provide the information regarding subcontracts pursuant to
subparagraph 8.d of this Article.

b. Such reserve or balance shall be withheld until the Contractor has
determined that the Subcontractor has rectified whatever deficiencies exist
and has delivered all reports, disclosures, and other information required by
this Article.

c. Final payment under this Subcontract shall not be made before the
Subcontractor delivers to the Contractor or DOE Contracting Officer all
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disclosures of subject inventions required by subparagraph 5.b of this
Article, and an acceptable final report pursuant to subparagraph 5.c.(ii) of
this Article, and the Patent Counsel has issued a patent clearance
certification.

d. The Contractor may decrease or increase the sums withheld up to the
maximum authorized above. No amount shall be withheld under this
paragraph while the amount specified by this paragraph is being withheld
under other provisions of this Subcontract. The withholding of any amount
or the subsequent payment thereof shall not be construed as a waiver of any
Contractor rights under this Subcontract.

8. Subcontracts.

a. The Subcontractor shall include the article at 48 CFR 952.227-11 (suitably
modified to identify the parties) in all its Lower-tier Subcontracts, regardless
of tier, for experimental, developmental, demonstration, or research work to
be performed by a small business firm or domestic nonprofit organization,
except where the work of the Lower-tier Subcontract is subject to an
Exceptional Circumstances Determination by DOE. In all other Lower-tier
Subcontracts, regardless of tier, for experimental, developmental,
demonstration, or research work, the Subcontractor shall include this Article
(suitably modified to identify the parties). The Subcontractor shall not, as
part of the consideration for awarding a Lower-tier Subcontract, obtain rights
in its Lower-tier Subcontractor's subject inventions.

b. In the event of a refusal by a prospective Lower-tier Subcontractor to
accept such an article, the Subcontractor:

() Shall promptly submit a written notice to the Contracting Officer
setting forth the Lower-tier Subcontractor's reasons for such refusal
and other pertinent information that may expedite disposition of the
matter; and

(i)  Shall not proceed with such Lower-tier Subcontract without the written
authorization of the Contracting Officer.

c. In the case of Lower-tier Subcontracts at any tier, DOE, the Subcontractor,
and Contractor agree that the mutual obligations of the parties created by
this Article constitute a contract between the Lower-tier Subcontractor(s)
and DOE with respect to those matters covered by this Article.

d. The Subcontractor shall promptly notify the Contracting Officer in writing
upon the award of any Lower-tier Subcontract at any tier containing a patent
rights article by identifying the Lower-tier Subcontractor, the applicable
patent rights article, the work to be performed under the Lower-tier
Subcontract, and the dates of award and estimated completion. Upon
request of the Contracting Officer, the Subcontractor shall furnish a copy of
such Lower-tier Subcontract, and, no more frequently than annually, a listing
of the Lower-tier Subcontracts that have been awarded.

e. The Subcontractor shall identify all subject inventions of a Lower-tier
Subcontractor of which it acquires knowledge in the performance of this
Subcontract and shall notify the Patent Counsel, with a copy to the
Contracting Officer, promptly upon identification of the inventions.

9. Preference for United States Industry.
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Unless provided otherwise, no Subcontractor that receives title to any subject
invention and no assignee of any such Subcontractor shall grant to any person the
exclusive right to use or sell any subject invention in the United States, unless
such person agrees that any products embodying the subject invention will be
manufactured substantially in the United States. However, in individual cases, the
requirement may be waived by the Government upon a showing by the
Subcontractor or assignee that reasonable but unsuccessful efforts have been
made to grant licenses on similar terms to potential licensees that would be likely
to manufacture substantially in the United States or that under the circumstances
domestic manufacture is not commercially feasible.

10. Atomic energy.

a. No claim for pecuniary award of compensation under the provisions of the
Atomic Energy Act of 1954, as amended, shall be asserted with respect to
any invention or discovery made or conceived in the course of, or under, this
Subcontract.

b. Except as otherwise authorized in writing by the Contracting Officer, the
Subcontractor will obtain patent agreements to effectuate the provisions of
subparagraph 5.a of this Article from all persons who perform any part of the
work under this contract, except nontechnical personnel, such as clerical
employees and manual laborers.

11. Background Patents.

a. Background Patent means a domestic patent covering an invention or
discovery which is not a subject invention and which is owned or controlled
by the Subcontractor at any time through the completion of this
Subcontract:

()  Which the Subcontractor, but not the Government, has the right to
license to others without obligation to pay royalties thereon; and

(i) Infringement of which cannot reasonably be avoided upon the practice
of any specific process, method, machine, manufacture, or
composition of matter (including relatively minor modifications thereof)
which is a subject of the research, development, or demonstration
work performed under this Subcontract.

b. The Subcontractor agrees to and does hereby grant to the Government a
royalty-free, nonexclusive license under any background patent for
purposes of practicing a subject of this Subcontract by or for the
Government in research, development, and demonstration work only.

C. The Subcontractor also agrees that upon written application by DOE, it will
grant to responsible parties, for purposes of practicing a subject of this
Subcontract, nonexclusive licenses under any background patent on terms
that are reasonable under the circumstances. If, however, the Subcontractor
believes that exclusive rights are necessary to achieve expeditious
commercial development or utilization, then a request may be made to DOE
by the Subcontractor for DOE approval of such licensing.

d. Notwithstanding subparagraph 11.c of this Article, the Subcontractor shall

not be obligated to license any background patent if the Subcontractor
demonstrates to the satisfaction of the Secretary of Energy or designee that:
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(i) A competitive alternative to the subject matter covered by said
background patent is commercially available or readily introducible
from one or more other sources; or

(i)  The Subcontractor or its licensees are supplying the subject matter
covered by said background patent in sufficient quantity and at
reasonable prices to satisfy market needs, or have taken effective
steps or within a reasonable time are expected to take effective steps
to so supply the subject matter.

12. Publication.

It is recognized that during the course of the work under this contract, the
Subcontractor or its employees may from time to time desire to release or publish
information regarding scientific or technical developments conceived or first
actually reduced to practice in the course of or under this Subcontract. In order
that public disclosure of such information will not adversely affect the patent
interests of DOE, the Contractor, or the Subcontractor, patent approval for release
of publication shall be secured from Patent Counsel prior to any such release or
publication.

13. Forfeiture of rights in unreported subject inventions.

a. The Subcontractor shall forfeit and assign to the Government, at the
request of the Secretary of Energy or designee, all rights in any subject
invention which the Subcontractor fails to report to Patent Counsel within
six months after the time the Subcontractor:

() Files or causes to be filed a United States or foreign patent application
thereon; or

(i)  Submits the final report required by subparagraph 5.c.(ii) of this Article,
whichever is later.

b. However, the Subcontractor shall not forfeit rights in a subject invention
if, within the time specified in subparagraph 13.a of this Article, the
Subcontractor:

Q) Prepares a written decision based upon a review of the record that the
invention was neither conceived nor first actually reduced to practice
in the course of, or under, this Subcontract and delivers the decision to
Patent Counsel, with a copy to the Contracting Officer and the
Contractor; or

(i) Contending that the invention is not a subject invention, the
Subcontractor nevertheless discloses the invention and all facts
pertinent to this contention to the Patent Contracting Officer or
Counsel, with a copy to the Contracting Officer and the Contractor; or

(iii) Establishes that the failure to disclose did not result from the
Subcontractor's fault or negligence.

c. Pending written assignment of the patent application and patents on a
subject invention determined by the Secretary of Energy or designee to be
forfeited (such determination to be a final decision under the Disputes
Article of this Subcontract), the Subcontractor shall be deemed to hold the
invention and the patent applications and patents pertaining thereto in trust
for the Government. The forfeiture provision of this Paragraph 13 shall be in
addition to and shall not supersede other rights and remedies which the
Government may have with respect to subject inventions.
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A.24 RIGHTS TO PROPOSAL DATA

Except for the technical data contained on those pages of Subcontractor’s proposal
which are specifically identified in this Subcontract with specific reference to this Article
and asserted by Subcontractor as being proprietary data, it is agreed that, as a condition
of the award of this Subcontract and not withstanding the provisions of any notice
appearing on the proposal or elsewhere, Contractor and the Government shall have the
right to use, duplicate, disclose and have others do so, for any purpose whatsoever, the
technical data contained in the proposal upon which this Subcontract is based.

A.25 RIGHTS IN DATA
1. Definitions.

a. Computer databases, as used in this Article, means a collection of data in a
form capable of, and for the purpose of, being stored in, processed, and
operated on by a computer. The term does not include computer software.

b. Computer Software, as used in this Article, means:

(i) computer programs that are data comprising a series of instructions,
rules routines, or statements, regardless of the media in which
recorded, that allow or cause a computer to perform a specific
operation or series of operations; and

(i) data comprising source code listings, design details, algorithms,
processes, flow charts, formulae, and related material that would
enable the computer program to be produced, created, or compiled.
The term does not include computer databases.

c. Data, as used in this Article, means recorded information, regardless of form
or the media on which it may be recorded. The term includes technical data
and computer software. For the purposes of this Article, the term does not
include data incidental to the administration of this Subcontract, such as
financial, administrative, cost and pricing, or management information.

d. Form, fit, and function data, as used in this Article, means data relating to
items, components, or processes that are sufficient to enable physical and
functional interchangeability, as well as data identifying source, size,
configuration, mating, and attachment characteristics, functional
characteristics, and performance requirements; except that for computer
software it means data identifying source, functional characteristics, and
performance requirements but specifically excludes the source code,
algorithm, process, formulae, and flow charts of the software.

e. Limited rights data, as used in this Article, means data, other than computer
software, developed at private expense that embody trade secrets or are
commercial or financial and confidential or privileged. The Government’s
rights to use, duplicate, or disclose limited rights data are as set forth in the
Limited Rights Notice, if included in this Article.

f.  Restricted computer software, as used in this Article, means computer
software developed at private expense and that is a trade secret; is
commercial or financial and is confidential or privileged; or is published
copyrighted computer software, including minor modifications of any such
computer software. The Government’s rights to use, duplicate, or disclose
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restricted computer software are as set forth in the Restricted Rights Notice, if
included in this Article.

g. Technical data, as used in this Article, means recorded data, regardless of
form or characteristic, that are of a scientific or technical nature. Technical
data does not include computer software, but does include manuals and
instructional materials and technical data formatted as a computer database.

h. Unlimited rights, as used in this Article, means the rights of the Government
to use, disclose, reproduce, prepare derivative works, distribute copies to the
public, including by electronic means, and perform publicly and display
publicly, in any manner, including by electronic means, and for any purpose
whatsoever, and to have or permit others to do so.

2. Allocation of rights.

a. Except as provided in Paragraph 3 of this Article regarding copyright, the
Government shall have unlimited rights in:

(i) Data first produced in the performance of this Subcontract;

(i) Form, fit, and function data delivered under this Subcontract;

(iii) Data delivered under this Subcontract (except for restricted computer
software) that constitute manuals or instructional and training material
for installation, operation, or routine maintenance and repair of items,
components, or processes delivered or furnished for use under this
Subcontract; and

(iv) All other data delivered under this Subcontract, unless provided
otherwise for limited rights data or restricted computer software in
accordance with Paragraph 7 of this Article.

b. The Subcontractor shall have the right to:

(i) Use, release to others, reproduce, distribute, or publish any data first
produced or specifically used by the Subcontractor in the performance
of this Subcontract, unless provided otherwise in Paragraph 4 of this
Article;

(i) Protect from unauthorized disclosure and use those data that are
limited rights data or restricted computer software to the extent
provided in Paragraph 7 of this Article;

(iii) Substantiate use of, add or correct limited rights, restricted rights, or
copyright notices and to take other appropriate action, in accordance
with Paragraphs 5 and 6 of this Article; and
Establish claim to copyright subsisting in data first produced in the
performance of this Subcontract to the extent provided in
subparagraph 3.a of this Article.

3. Copyright.
a. Data first produced in the performance of this Subcontract. Unless provided

otherwise in Paragraph 4 of this Article, the Subcontractor may establish,
without prior approval of the Contractor or Department of Energy (DOE), claim
to copyright subsisting in scientific and technical articles based on or
containing data first produced in the performance of this Subcontract and
published in academic, technical or professional journals, symposia
proceedings or similar works. The prior, expressly written permission of the
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DOE Contracting Officer, through the Contractor, is required to establish
claim to copyright subsisting in all other data first produced in the
performance of this Subcontract. When claim to copyright is made, the
Subcontractor shall affix the applicable copyright notices of 17 U.S.C. 401 or
402 and acknowledgment of Government sponsorship (including subcontract
number) to the data when such data are delivered to the Government, as well
as when the data are published or deposited for registration as a published
work in the U.S. Copyright Office. For data other than computer software the
Subcontractor grants to the Government, and others acting on its behalf, a
paid-up, nonexclusive, irrevocable worldwide license in such copyrighted data
to reproduce, prepare derivative works, distribute copies to the public, and
perform publicly and display publicly, by or on behalf of the Government. For
computer software, the Subcontractor grants to the Government and others
acting in its behalf, a paid-up nonexclusive, irrevocable worldwide license in
such copyrighted computer software to reproduce, prepare derivative works,
and perform publicly and display publicly by or on behalf of the Government.

Data not first produced in the performance of this Subcontract. The
Subcontractor shall not, without prior written permission of the DOE
Contracting Officer, through the Contractor , incorporate in data delivered
under this Subcontract any data not first produced in the performance of this
Subcontract and which contains the copyright notice of 17 U.S.C. 401 or 402,
unless the Subcontractor identifies such data and grants to the Government,
or acquires on its behalf, a license of the same scope as set forth in
subparagraph 3.a of this Article; provided, however, that if such data are
computer software the Government shall acquire a copyright license as set
forth in Paragraph 7 of this Article, or as otherwise may be provided in a
collateral agreement incorporated in or made part of this Subcontract.

Removal of copyright notices. The Government agrees not to remove any
copyright notices placed on data pursuant to this Paragraph 3, and to include
such notices on all reproductions of the data.

4, Release, publication, and use of data.

a.

The Subcontractor shall have the right to use, release to others, reproduce,
distribute, or publish any data first produced or specifically used by the
Subcontractor in the performance of this Subcontract, except to the extent
such data may be subject to the Federal export control or national security
laws or regulations, or unless otherwise provided in this Paragraph 4 of this
Article or expressly set forth in this Subcontract.

The Subcontractor agrees that to the extent it receives or is given access to
data necessary for the performance of this Subcontract which contain
restrictive markings, the Subcontractor shall treat the data in accordance with
such markings unless otherwise specifically authorized in writing by the DOE
Contracting Officer, through the Contractor.

The Subcontractor agrees not to assert copyright in computer software first
produced in the performance of this Subcontract without prior written
permission of the DOE Patent Counsel assisting the subcontracting activity.
When such permission is granted, the Patent Counsel shall specify
appropriate terms, conditions and submission requirements to assure
utilization, dissemination, and commercialization of the data. The
Subcontractor, when requested, shall promptly deliver to Patent Counsel a
duly executed and approved instrument fully confirmatory of all rights to
which the Government is entitled.
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Unauthorized marking of data.

a.

Notwithstanding any other provisions of this Subcontract concerning
inspection or acceptance, if any data delivered under this Subcontract are
marked with restrictive or limiting markings not authorized by this
Subcontract, the Contractor with DOE approval may at any time either return
the data to the Subcontractor, or cancel or ignore the markings. However, the
following procedures shall apply prior to canceling or ignoring the markings:

(i) The Contractor, in coordination with DOE, shall make written inquiry to
the Subcontractor affording the Subcontractor 30 days from receipt of
the inquiry to provide written justification to substantiate the propriety
of the markings;

(i) If the Subcontractor fails to respond or fails to provide written
justification to substantiate the propriety of the markings within the 30-
day period (or a longer time not exceeding 90 days approved in writing
by the Contractor, in coordination with DOE, for a good cause shown),
the Government, and Contractor , shall have the right to cancel or
ignore the markings at any time after said period and the data will no
longer be made subject to any disclosure prohibitions;

(iii) If the Subcontractor provides written justification to substantiate the
propriety of the markings within the period set in subparagraph 5.a.(i)
of this Article, the Contractor, in coordination with DOE, shall consider
such written justification and determine whether or not the markings
are to be cancelled or ignored. If the DOE Contracting Officer
determines that the markings are authorized, the Subcontractor shall
be notified in writing. If the Contractor determines, with concurrence
of the DOE Contracting Officer, that the markings are not authorized,
the Contractor shall furnish the Subcontractor a written determination,
which determination shall become the final decision regarding the
appropriateness of the markings, unless the Subcontractor files suit in
a court of competent jurisdiction within 90 days of receipt of the
Contractor’s decision. The Contractor and DOE shall continue to abide
by the markings under this subparagraph 5.a.(iii) until final resolution
of the matter either by the Contractor’'s determination becoming final
(in which instance the Government and the Contractor shall thereafter
have the right to cancel or ignore the markings at any time and the data
will no longer be made subject to any disclosure prohibitions), or by
final disposition of the matter by court decision if suit is filed.

The time limits in the procedures set forth in subparagraph 5.a of this Article
may be modified in accordance with agency regulations implementing the
Freedom of Information Act (5 U.S.C. 552) if necessary to respond to arequest
thereunder.

This Paragraph 5 does not apply if this Subcontract is for a major system or
for support of a major system by a civilian agency other than NASA and the
U.S. Coast Guard agency subject to the provisions of Title In of the Federal
Property and Administrative services Act of 1949.

Except to the extent the Contractor’s action occurs as the result of the final
disposition of the matter by a court competent jurisdiction, the Subcontractor
is not precluded by this Paragraph 5 from bringing a claim pursuant to the
Disputes Article of this Subcontract, as applicable, that may arise as the result
of the Contractor removing or ignoring authorized markings on data delivered
under this Subcontract.
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Omitted or incorrect marking.

a.

b.

Data delivered to the Contractor without either the limited rights or restricted
rights notice as authorized by Paragraph 7 of this Article, or the copyright
notice required by Paragraph 3 of this Article, shall be deemed to have been
furnished with unlimited rights, and the Government and Contractor assume
no liability for the disclosure, use, or reproduction of such data. However, to
the extent the data has not been disclosed without restriction outside the
Government, the Subcontractor may request, within six (6) months (or a
longer time approved by the Contractor for good cause shown) after delivery
of such data, permission to have notices placed on qualifying data at the
Subcontractor’s expense, and the Contractor, in coordination with DOE, may
agree to do so if the Subcontractor:

() Identifies the data to which the omitted notice is to be applied;
(i) Demonstrates that the omission of the notice was inadvertent;

(i) Establishes that the use of the proposed notice is authorized; and

(iv) Acknowledges that the Government and the Contractor have no
liability with respect to the disclosure, use, or reproduction of any such
data made prior to the addition of the notice or resulting from the
omission of the notice.

The Contractor, in coordination with DOE, may also:

(i) Permit correction at the Subcontractor’'s expense of incorrect notices if
the Subcontractor identifies the data on which correction of the notice
is to be made, and demonstrates that the correct notice is authorized,
or

(i) Correct any incorrect notices.

Protection of limited rights data and restricted computer software.

a.

When data other than that listed in subparagraphs 2.a. (i), (ii), and (iii) of this
Article are specified to be delivered under this Subcontract and qualify as
either limited rights data or restricted computer software, if the Subcontractor
desires to continue protection of such data, the Subcontractor shall withhold
such data and not furnish them to the Contractor under this Subcontract. As a
condition to this withholding, the Subcontractor shall identify the data being
withheld and furnish form, fit, and function data in lieu thereof. Limited rights
data that are formatted as a computer database for delivery to the Contractor
are to be treated as limited rights data and not restricted computer software.

Notwithstanding subsection 7.a. of this Article, the contract may identify and
specify the delivery of limited rights data, or Contractor’s Subcontract
Administrator may require by written request the delivery of limited rights data
that has been withheld or would otherwise be withholdable. If delivery of such
data is so required, the Subcontractor may affix the following “Limited Rights
Notice” to the data and the Contractor will thereafter treat the data, subject to
the provisions of sections 5 and 6 of this Article, in accordance with such
Notice:

LIMITED RIGHTS NOTICE
(&) These data are submitted with limited rights under Contract No.

between (Subcontractor) and Battelle Energy Alliance, LLC
(Contractor), acting in its capacity as a Management and Operating
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Contractor to the U.S. Department of Energy at the Idaho National
Laboratory. These data may be reproduced and used by the
Government and Contractor with the express limitation that they will
not, without written permission of the Subcontractor, be used for
purposes of manufacture nor disclosed outside the Government or
Contractor; except that the Government or Contractor may disclose
these data outside the Government or Contractor for the following
purposes, if any; provided that the Government and Contractor make
such disclosure subject to prohibition against further use and disclose:

(1) use (except for manufacture) by support services
contractors or subcontractors within the scope of their
contracts or subcontracts;

(2) this “limited rights data” may be disclosed for
evaluation purposes under the restriction that the
“limited rights data” be retained in confidence and not
be further disclosed;

(3) this “limited rights data” may be disclosed to other
contractors or subcontractors participating in the
Government’s program of which this Contract is a part
for information or use (except for manufacture) in
connection with the work performed under their
contracts or subcontracts and under the restriction that
the “limited rights data” be retained in confidence and
not be further disclosed,;

(4) this “limited rights data” may be used by the
Government or others on its behalf for emergency repair
or overhaul work under the restriction that the “limited
rights data” be retained in confidence and not be further
disclosed;

(5) release to a foreign government, or instrumentality
thereof, as the interests of the United States
Government may require, for information or evaluation,
or for emergency repair or overhaul work by such
government.

b. This Notice shall be marked on any reproduction of these data, in
whole or in part.

Subcontracting.

The Subcontractor has the responsibility to obtain from its Lower-tier
Subcontractors all data and rights therein necessary to fulfill the Subcontractor’s
obligations under this Subcontract. If a Lower-tier Subcontractor refuses to accept
terms affording the Government and the Contractor such rights, the Subcontractor
shall promptly bring such refusal to the attention of the Contractor and not
proceed with the lower-tier subcontract award without written authorization by the
Contractor.

Relationship to patents.
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10.

Nothing contained in this Article shall imply a license to the Government under any
patent or be construed as affecting the scope of any license or other right
otherwise granted to the Government.

Inspection.

The Subcontractor agrees, except as may be otherwise specified in this
Subcontract for specific data items listed as not subject to this paragraph, that the
DOE Contracting Officer or an authorized representative may, up to three (3) years
after acceptance of all items to be delivered under this Subcontract, inspect at
Subcontractor’s facility any data withheld pursuant to Paragraph 7 of this Article
for purposes of verifying Subcontractor’s assertion pertaining to the limited rights
or restricted rights status of the data or for evaluating work performance. Where
the Subcontractor whose data are to be inspected demonstrates to the DOE
Contracting Officer that there would be a possible conflict of interest if the
inspection were made by a particular representative, the DOE Contracting Officer
shall designate an alternate inspector.

A.26  ADDITIONAL TECHNICAL DATA REQUIREMENTS

1.

In addition to the technical data specified elsewhere in this Subcontract to be delivered,
the Contractor may at any time during this Subcontract performance or within one year
after final payment call for Subcontractor to deliver any technical data first produced or
specifically used in the performance of this Subcontract, except technical data pertaining
to items of standard commercial design.

The provisions of the Rights in Data Article included in this Subcontract are applicable to
all technical data called for under this Additional Technical Data Requirements Article.
Accordingly, nothing contained in this Article shall require Subcontractor to actually
deliver any technical data, the delivery of which is excused by the Article entitled Rights
in Data.

When technical data are to be delivered under this Article, Subcontractor will be
compensated for appropriate costs for converting such data into the prescribed form for
reproduction and for delivery.

A.27 COMPLETION AND PAYMENT

1.

Subcontractor shall work such hours, including night shifts and overtime operations, as
may be necessary to meet this Subcontract completion date(s), or any duly authorized
extensions thereof, at no increase in the price of this Subcontract.

Unless otherwise specified in this Subcontract, a separate invoice shall be issued upon
each completion of services, and shall be payable by Contractor, in accordance with the
cash terms of this Subcontract, following completion of services and receipt by Contractor
of a correct invoice therefore. Credit and discount periods shall be computed from the
date such invoice is payable to the date Contractor’'s check is mailed. Unless freight and
other charges are itemized, the discount will be taken on the full amount of the invoice.

Payment Withheld - Vendor Data. If this Subcontract requires the submittal of Vendor
Data, and if such Vendor Data, or any part thereof, is not delivered within the time
specified by this Subcontract, or is deficient upon delivery, Contractor may, until such
Vendor Data is delivered or deficiencies are corrected, without limiting any of its other
rights or remedies, withhold payments (not to exceed 20 percent of the Subcontract
price) from the Subcontractor.
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A.28

Notwithstanding anything herein, Contractor shall be entitled at any and all times to set
off against any amounts payable at any time by Contractor hereunder any amount owing
from Subcontractor to Contractor under this Subcontract or other subcontracts with
Subcontractor.

FEDERAL, STATE, AND LOCAL TAXES

1.

Except as may be otherwise provided in this Subcontract, the Subcontract prices include
all applicable federal, state, and local taxes and duties. Payment of any sales or use
taxes shall be the responsibility of the Subcontractor.

Nevertheless, if a statute, court decision, written ruling, or regulation takes effect after the
Subcontract date and results in the Subcontractor being required to pay any tax, duty,
interest or penalty, which would not otherwise have been payable on the transactions or
property covered by this Subcontract, the Subcontract price shall be increased by the
amount of such duty, rate increase, interest or penalty, if the Subcontractor warrants in
writing that the Subcontract price does not include any contingency for the same and if
liability for such rate increase, interest or penalty was not incurred through the
Subcontractor’s fault, negligence or failure to follow the instructions of the Contractor.

If a statute, court decision, written ruling, or regulation takes effect after this Subcontract
date and results in the Subcontractor being relieved of any tax, duty, rate increase or
penalty related to the transaction or property covered by this Subcontract, or in the refund
or drawback of any portion thereof, the subcontract price shall be decreased by the
amount of such relief, refund or drawback. If the Contractor has already paid the amount
of such tax, duty, rate increase or penalty, the same shall be repaid by the Subcontractor
to the Contractor, including any interest received from the Government by the
Subcontractor incident to such relief, refund or drawback.

The Subcontract price shall be decreased by the amount of any tax or duty, or any
portion thereof, that was included in this Subcontract price and that the Subcontractor is
required to pay or bear, or for which no refund or other relief is obtained, through the
Subcontractor's fault, negligence, or failure to follow the instructions of the Contractor.

No adjustment shall be made in this Subcontract price under this Article unless the
amount of the adjustment exceeds $500.

As used in Paragraphs 2 through 5 herein, the term “Subcontract date” means the date
set for the bid opening, or if this is a negotiated Subcontract, the date of this Subcontract.
As to additional supplies or services procured by modification to this Subcontract, the
term “Subcontract date” means the date of such modification.

The Subcontractor shall promptly notify the Contractor of all tax matters which may
reasonably be expected to result in either an increase or decrease in this Subcontract
price, and shall take action with respect thereto as directed by the Contractor.

Except as otherwise provided in this Subcontract, upon request of the Subcontractor,
without further liability, the Contractor shall furnish evidence appropriate to establish an
exemption from any tax when (i) the Subcontractor warrants in writing that such
exemption applies to a tax excluded from this Subcontract price, and (ii) a reasonable
basis exists to sustain such an exemption. In addition, the Contractor may furnish
evidence to establish an exemption from any tax that may, pursuant to this Article, give
rise to either an increase or decrease in the subcontract price. Except as otherwise
provided in this Subcontract, evidence appropriate to establish exemption from duties will
be furnished only at the discretion of the Contractor.
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A.29 OCCURRENCE NOTIFICATION AND REPORTING BY SUBCONTRACTOR

Subcontractor shall report to Contractor any unusual occurrence or unplanned event occurring
within the boundaries of the INL during the performance of this Subcontract. The report shall be
provided, either orally or in writing, to the Contractor's Procurement Agent or Technical
Representative. Occurrence/events which require reporting include any out-of-the-ordinary
situations which occur. A list (FORM PROC 1861) of situations that require reporting will be
provided to Subcontractor by Contractor prior to Subcontractor’s arrival on site. The list is not all-
inclusive, but provides necessary guidance.

A.30 ENVIRONMENTAL, SAFETY, AND HEALTH

1.

4,

The environmental, safety and health (ES&H) requirements established by this
Subcontract shall not relieve Subcontractor from complying with more
stringent laws and regulations issued by a Federal, State or Local agency, as
well as any manufacturer's instructions.

Subcontractor shall protect the safety and health of employees, of members of
the public, and any other persons, and shall comply with all applicable safety
and health regulations and requirements (including reporting requirements) of
Contractor. Contractor shall notify Subcontractor, in writing, of any
noncompliance with the provisions of this Article and the immediate corrective
action to be taken.

Contractor reserves the right to have removed from the site and deny re-entry
to any Subcontractor employee (including supervision and management):

a) Found to bein a situation of imminent danger to life and health
created by violating procedures covering fall protection, confined
space entry and work, or lock/tag requirements, respiratory
protection, and excavations, where injury could occur;

b) Advising an employee to work in an unsafe condition/position; or
c) Willfully violating any ES&H policy, procedure, rule or regulation.
If Subcontractor's superintendent/management knowingly places an employee

(including himself) in an imminent danger situation, this Subcontract may be
terminated for default.

A.31 INTEGRATION OF ENVIRONMENT, SAFETY, AND HEALTH INTO WORK PLANNING AND

EXECUTION

1.

In performing work under this contract, the Subcontractor shall perform work
safely, in a manner that ensures adequate protection for employees, the public,
and the environment, and shall be accountable for the safe performance of work.
The Subcontractor shall exercise a degree of care commensurate with the work
and the associated hazards. The Subcontractor shall ensure that management of
ES&H functions and activities becomes an integral but visible part of the
Subcontractor's work planning and execution processes. The Subcontractor shall,
in the performance of work, ensure that:

a. Line management is responsible for the protection of employees, the public,
and the environment. Line management includes those Subcontractor and
lower-tier subcontractor employees managing or supervising employees
performing work.
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b. Clear and unambiguous lines of authority and responsibility for ensuring
ES&H are established and maintained at all organizational levels.

c. Personnel possess the experience, knowledge, skills, and abilities that are
necessary to discharge their responsibilities.

d. Resources are effectively allocated to address ES&H, programmatic, and
operational considerations. Protecting employees, the public, and the
environment is a priority whenever activities are planned and performed.

e. Before work is performed, the associated hazards are evaluated and an
agreed-upon set of ES&H standards and requirements are established which, if
properly implemented, provide adequate assurance that employees, the public,
and the environment are protected from adverse consequences.

f. Administrative and engineering controls to prevent and mitigate hazards are
tailored to the work being performed and associated hazards. Emphasis should
be on designing the work and/or controls to reduce or eliminate the hazards
and to prevent accidents and unplanned releases and exposures.

g. The conditions and requirements to be satisfied for operations to be initiated
and conducted are established and agreed-upon by Contractor and the
Subcontractor. These agreed-upon conditions and requirements are
requirements of the contract and binding upon the Subcontractor. The extent
of documentation and level of authority for agreement shall be tailored to the
complexity and hazards associated with the work and shall be established in a
Safety Management System, either through the Subcontractors’ system or the
Contractors’ system, whichever is governing.

2. The Subcontractor shall manage and perform work in accordance with the
Contractor’s Safety Management System (System) that fulfills all conditions in

paragraph (1) of this Article at a minimum. The System describes how the
Subcontractor will:

a. Define the scope of work;

b. Identify and analyze hazards associated with the work;

(¢

. Develop and implement hazard controls;
d. Perform work within controls; and

e. Provide feedback on adequacy of controls and continue to improve
safety management.

3. The System describes how the Subcontractor will establish, document, and
implement safety performance objectives, performance measures, and
commitments. The System also describes how the contractor will measure system
effectiveness.

4. The Subcontractor shall comply with, and assist the Department of Energy and
Contractor in complying with, ES&H requirements of all applicable laws and
regulations, and applicable directives. The Subcontractor shall cooperate with
Federal and non-Federal agencies having jurisdiction over ES&H matters under
this contract.
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5. The Subcontractor shall promptly evaluate and resolve any noncompliance with
applicable ES&H requirements and the System. If the Subcontractor fails to
provide resolution or if, at any time, the Subcontractor’s acts or failure to act
causes substantial harm or an imminent danger to the environment or health and
safety of employees or the public, the Contractor may issue an order stopping
work in whole or in part. Any stop work order issued by the Contractor under this
Article (or issued by the Subcontractor to a lower-tier subcontractor in accordance
with Article 33 shall be without prejudice to any other legal or contractual rights of
the Government. In the event that the Contractor issues a stop work order, an
order authorizing the resumption of the work may be issued at the discretion of the
Contractor. The Subcontractor shall not be entitled to an extension of time or
additional fee or damages by reason of, or in connection with, any work stoppage
ordered in accordance with this Article.

A.32 WHISTLE BLOWER PROTECTION FOR SUBCONTRACTOR EMPLOYEES

1.

The Subcontractor shall comply with the requirements of the “DOE Contractor
Employee Protection Program” in 10 CFR Part 708.

The Subcontractor shall insert, or have inserted, the substance of this Article,
including this paragraph, in Lower-tier Subcontracts at all tiers, with respect to
work performed on site at a DOE-owned or-leased facility, as provided for in 10
CFR Part 708.

A.33 STOP WORK AUTHORITY

1.

Contractor or the Government may stop all, or any part of, the work in the
event the following occurs, or if comparable situations are encountered:

a. Observation and determination of conditions that present an immediate
threat to the life and/or health of employees, workers, or the general
public.

b. Observation of any activity or action, which is determined to be a threat

to the environment or surrounding ecology.

C. Observation and determination of any activity that could result in the
potential or actual damage to Government material, property, facilities,
or equipment.

d. Subcontractor fails to comply with the Quality requirements of the
Subcontract.
e. Subcontractor fails to comply or fails to provide resolution to a

noncompliance with applicable ES&H requirements.

f. Subcontractor fails to comply with Federal, State, or Local laws or
regulations or requirements of DOE.

Should a representative of Contractor or the Government, other than the STR,
stop the work Subcontractor shall immediately notify the SA and STR.

Contractor shall issue a work stoppage for an indefinite period of time as may
be necessary to effect corrective action or resolution of a specifically identified
condition. Subcontractor's failure to comply with "Stop Work" direction
pursuant to this Article may result in termination of this Subcontract for
default.
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A.34

A.35

A.36

4. Any stop work order issued under this clause shall be without prejudice to any
legal or contractual rights of Contractor. The Subcontractor shall not be entitled
to an extension of time or additional costs, compensation or damages by reason
of, or in connection with, any work stoppage ordered as a result of Subcontractor’s
fault or failure to comply with any Subcontract requirements.

RADIOLOGICAL CONTROL REQUIREMENTS FOR SUBCONTRACTOR AND/OR LOWER-
TIER SUBCONTRACTOR PERSONNEL

Subcontractor shall conduct its radiological control operations in accordance with the
Subcontractor Requirements Manual (SRM), including the Radiological Control
Information Management System (RCIMS), and all other restrictions established by
Contractor.

Subcontractor shall take all reasonable precautions in the performance of its work at the
INL to protect the health and safety of its employees and members of the public and to
minimize danger from all hazards to life and property. Contractor’s Radiological Control
Technicians (RCT's) shall assist in identifying and resolving radiological control problems.
The RCT's will provide radiological surveillance over all work activities and advise
Contractor on matters concerning radiation safety related to plant activities or conditions
affecting the Work. Subcontractor shall comply with all directions relative to radiological
safety given by Contractor.

SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK

1. Subcontractor acknowledges that it has taken steps reasonably necessary to ascertain
the nature and location of the work and that it has investigated and satisfied itself as to
the general and local conditions which can affect the work or its cost, including but not
limited to: (1) conditions bearing upon transportation, disposal, handling and storage of
materials; (2) the availability of labor, water, electric power and roads; (3) uncertainties of
weather, river stages, or similar physical conditions at the site; (4) the conformation and
conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance.

2. Subcontractor also acknowledges that it has satisfied itself as to the character, quality
and quantity of surface and subsurface materials or obstacles to be encountered insofar
as this information is reasonably ascertainable from an inspection of the site, including all
exploratory work done by Contractor as well as from the drawings and specifications
made a part of the Subcontract. Any failure of Subcontractor to take the actions
described and acknowledged in this paragraph will not relieve Subcontractor from
responsibility for properly estimating the difficulty and cost of successfully performing the
work, or for proceeding to perform the work without additional expense to Contractor.

COOPERATION WITH OTHERS

1. Contractor may undertake or award other subcontracts at or near the site of the work
under the Subcontract. Subcontractor shall fully cooperate with the other Subcontractors
and with Contractor employees and shall carefully adapt scheduling and performing the
work under the Subcontract to accommodate the work by others, heeding any direction
that may be provided by Contractor. Subcontractor shall not commit or permit any act
that shall interfere with the performance of work by any other Subcontractor or Contractor
employees.

2. Concurrent Work and Interface Responsibilities

a. When portions of the construction work under the Subcontract are performed
near active operating areas, Subcontractor shall plan its construction work so as
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not to interfere with the operation of these facilities and shall maintain free and
clear access to same for routine operational and maintenance activities
performed by Contractor.

b. In addition, Subcontractor shall carefully coordinate all construction activities with
Contractor so as to avoid conflicts and unnecessary delays in construction.
Except for authorized shutdowns for the tie-in of newly constructed facilities,
construction activities shall not disrupt normal operation of existing plant facilities.

A.37 VENDOR DATA REQUIREMENTS

1.

Subcontractor shall furnish to Contractor copies of required data for disposition
sufficiently in advance of the date that the material/equipment is required to be
installed to meet the accepted construction schedule. The Vendor Data Schedule
(VDS) summarizes the submittal requirements of the Subcontract and generally
specifies the timing for each required submittal. Vendor data for all material and
equipment requiring a disposition shall be submitted, reviewed, assigned a
disposition code by Contractor and returned to Subcontractor.

Subcontractor shall perform no work for which the vendor data has not been
reviewed and dispositioned. Any delay caused by Subcontractor's failure to submit
vendor data in a timely manner for Contractor review will not be excusable or
compensable. If submitted vendor data items are unacceptable, no excusable delay
shall accrue there from, regardless of the number of re-submittals made by
Subcontractor or lower- tiers.

Contractor’s vendor data disposition will not affect or relieve Subcontractor from
responsibility for performance of work in compliance with Subcontract. Vendor data
causing any change to design details, layouts, calculations, analyses, test methods,
procedures or any other Subcontract requirement shall be submitted with a written
description of the affected change.

Subcontractor shall submit, concurrent with each invoice, an updated Construction
Vendor Data Submittal Log (CVDSL). Failure to submit the CVDSL may result in
withholding of payment until CVDSL receipt. Information provided on the CVDSL
shall correlate with Contractor’s accepted construction schedule to assure
prosecution of the work in accordance with the said construction schedule. The
CVDSL shall clearly indicate expected or actual submittal dates and the disposition
status of all submitted data.

A.38 PROSECUTION OF WORK

1.

Subcontractor's work plan, method of operation and the forces employed shall, at all
times, during the Subcontract, be subject to evaluation by Contractor and shall be
sufficient to insure the completion of the work within the specified period of time.
Subcontractor shall furnish sufficient forces, shifts, overtime operations, including
weekends and holidays, as may be necessary, to maintain the work on, or ahead of,
the accepted schedule at all times. If, as determined by Contractor, Subcontractor
falls behind the accepted schedule which jeopardizes the completion date(s),
Subcontractor shall take such steps as may be necessary to recover the lost time
and maintain the schedule.

Accordingly, Contractor may direct Subcontractor to increase the number of shifts,
days of work and/or the amount of operations and/or overtime operations, all without
additional cost to Contractor, until such time as Subcontractor, in the opinion of
Contractor, is again maintaining the schedule. Failure of Subcontractor to diligently
and progressively proceed with the work and thus maintain the work on schedule at
all times, may result in Contractor terminating Subcontractor for default.
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Overtime and Holiday Work

a. Advance notice to Contractor is required as follows: one (1) work day for
weekend work; two (2) work days for swing shift or graveyard shift work; and
four (4) work hours for all other short duration/intermittent overtime work.

b. Upon written notice from Subcontractor, three (3) work days in advance,
Contractor agrees to adequately man the job on Contractor holidays not
observed.

Contractor shall observe the following days as holidays:

() New Year's Day;

(i) Memorial Day;

(iii) Independence Day;
(iv) Labor Day;

(v) Thanksgiving Day; and
(vi) Christmas Week.

A.39 EXCESS COSTS INCURRED BY CONTRACTOR

1.

Subcontractor shall reimburse Contractor for all costs incurred by Contractor and/or
DOE due to Subcontractor's failure to comply with Subcontract requirements,
including but not limited to:

a. Environmental, safety, health, or quality assurance violations;

b. Rework necessary to meet Subcontract requirements;

C. Support of Subcontractor's recovery schedule;

d. Inspections by Contractor not performed, as scheduled, due to incomplete or

inadequate status of the work for which Subcontractor is at fault;

e. Inspections that must be repeated by Contractor due to errors, omissions,
mismanagement or any fault of Subcontractor;

f. Vendor data review and processing as a result of re-submittals in excess of
three (3), which are attributable to inadequate Subcontractor coordination or
preparation;

g. Subcontractor's failure to restore all Government-owned property, facilities,

utilities, or systems, including replacement of survey stakes, to "like-for-like"
condition after use or damage by Subcontractor;

h. Subcontractor's failure to adequately repair and/or replace property of a third
party damaged by Subcontractor;

i. Subcontractor's failure to maintain the cleanliness and orderly arrangement
of the work site during construction and at final acceptance, within reason, to
the satisfaction of Contractor; and

j- Hazardous or environmentally detrimental spills caused by Subcontractor
with clean-up performed by Contractor will be charged to Subcontractor at
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cost of $1,000.00 per event.

A.40 DIFFERING SITE CONDITIONS

1.

Subcontractor shall promptly (within one (1) work day) and before the conditions are
disturbed, give a written notice to the STR of:

a. Subsurface or latent physical conditions at the site which differ materially
from those indicated in the Subcontract; or

b. Unknown physical conditions at the site, of an unusual nature, which differ
materially from those ordinarily encountered and generally recognized as
inherent in work of the character provided for in the Subcontract.

Contractor will investigate the site conditions promptly after receiving the notice. If
the conditions do materially differ and cause an increase or decrease in
Subcontractor's cost of, or the time required for, performing any part of the work
under the Subcontract, whether or not changed as a result of the conditions, an
equitable adjustment shall be made under this Article and the Subcontract modified
in writing accordingly.

No request by Subcontractor for an equitable adjustment to the Subcontract under
this Article shall be allowed, unless Subcontractor has given the timely written notice
required; except that the time prescribed for giving written notice may be extended by
the SA.

No request by Subcontractor for an equitable adjustment to the Subcontract for
differing site conditions shall be allowed if such request is made after final payment is
requested under the Subcontract.

A.41 USE OF CONTRACTOR -OPERATED GOVERNMENT-OWNED PROPERTY

1.

If not identified elsewhere in the Subcontract, Subcontractor shall submit to
Contractor STR a written request for usage of Contractor-operated government-
owned facilities, utilities and equipment, which shall include a description of the
proposed usage and any pertinent information or explanation, such as the type of
operation, maximum loading and anticipated period of use.

a. Operations of equipment shall be in accordance with the manufacturer's
instructions and all pre-operational checks, adjustments and maintenance
requirements shall have been completed prior to operation.

b. All operational features such as overload protection, automatic controls,
safety devices and all other permanent features shall be installed and
operable.

C. After using any Government-owned items or facilities, Subcontractor shall

restore them to the original condition (like-for-like) the items or facilities were
in when Subcontractor received them, including painting, cleaning and

lubrication.

d. Acceptance of the return of a Government-owned item or facility by
Contractor is subject to Subcontractor's observance and compliance with the
foregoing.

Cold Weather Activities/Maintaining Conditions: Temporary heat and cold weather
protection (e.g., enclosures) shall be provided by Subcontractor as necessary to
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establish minimum conditions for freeze protection. Failure to maintain minimum
conditions shall be cause for repair or replacement of Government-owned facilities,
utilities and equipment at Subcontractor’'s expense.

A.42  ON-SITE EQUIPMENT USE REQUIREMENTS

All equipment, (vehicles, machinery and/or hand tools) used by the Subcontractor
to perform work at the INL must be in good working condition for the purpose
intended and meet all applicable codes and standards. Such equipment must be
used and maintained only as intended by the manufacturer and in accordance with
the manufacturer’s instructions and limitations. The equipment must be free of
defects and suitable for safe performance of the work. Contractor reserves the
right, in its sole discretion, to conduct cursory inspections of subcontractor
equipment prior to use. Equipment found to be unsatisfactory by the Contractor
shall be promptly repaired or removed from the premises and replaced with
satisfactory items at no cost to the Contractor. Contractor inspections, whether or
not any equipment is found to be unsatisfactory or whether or not any defects are
found by such inspections, do not relieve the Subcontractor of any responsibility
or liability under this Article or for performing the work in a safe manner.

A.43  MATERIALS AND WORKMANSHIP

1.

New Materials.

Unless otherwise specifically approved by the Contractor, the Subcontractor
warrants that all equipment, materials, or products, including those components,
parts, and materials which are permanently installed into systems, subsystems,
and/or assemblies, shall be new and of the grade/type specified by this
Subcontract. No mixed manufacturers', or manufacturing production, lots will be
accepted. All workmanship shall be performed in a skillful and workmanlike
manner consistent with the stated requirements and other applicable criteria of
this Subcontract.

Suspect/Counterfeit Materials

Types of material, parts, and components known to have been misrepresented
include (but are not limited to) fasteners; hoisting, rigging, and lifting
equipment; cranes; hoists; valves; pipe and fittings; electrical equipment and
devices; plate, bar, shapes, channel members, and other heat treated materials
and structural items; welding rod and electrodes; and computer memory
modules. The Subcontractor’'s warranty also extends to labels and/or
trademarks or logos affixed, or designed to be affixed, to items supplied or
delivered to the Contractor. In addition, because falsification of information or
documentation may constitute criminal conduct, the Contractor may reject and
retain such information or items, at no cost, and identify, segregate, and report
such information or activities to cognizant DOE officials.

The following materials furnished under this Subcontract will be used in a U.S.
Government-owned facility and shall be manufactured domestically, i.e., within
the United States of America:

For Fastener acquisitions, Domestic Origin is defined as the United States of
America and Canada.
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a. Fasteners

All Fasteners shall comply with the Fastener Quality Act, PUBLIC LAW 101-
592-NOV. 16, 1990 104 STAT. Fasteners delivered to a DOE facility are not
authorized to take the exemption as listed in Section 6 of the Act, “...,
except that such term does not include any screw, nut, bolt, stud, or load-
indicating washer that is...” subsections 6A through and including 6G of
the Act.

Fasteners shall exhibit grade marks and the manufacturer's identification
symbol (Head Mark) as specified in the referenced Material Specification.
All High Strength fasteners 1/4" and above in diameter bolts, studs, cap
screws, and high-strength washers, and nuts received under this
Subcontract, shall exhibit both grade marks and the manufacturer's
identification symbol (Headmark). Mixed lots and fasteners without Head
Markings, or with Head Markings identified on the DOE Headmark List, are
prohibited. Information and instruction regarding the DOE Headmark List
and the INL suspect/counterfeit issues and controls is available from the
INL external home page at URL:

http://www.inl.gov/procurement/forms.shtml.

From this web site, link to the Subcontractors Requirements Manual (SRM)
and select RD-5008, Control of Purchased Items. Refer to Appendix “D”.

Definition: High strength fastener products specified by standards include,
but are not limited to, ASTM A 193, 194, 325, 354, 437, 449, 454, 490, 540,
563, 564, 574, 593, 687, and ASTM A 837; SAE J 104, SAE J429 (SAE Grade
5, 8, 8.2); and All ASTM/SAE Fasteners with 80K Tensile Strength or higher.
NOTE: ASTM A449, Type 1is 90K for 1 %" to 3".

b. Electrical ltems

Electrical items shall exhibit manufacturers' labels and identification as
specified in this Subcontract.

C. Mechanical Items

Mechanical items shall exhibit manufacturers' labels and identification as
specified in this Subcontract.

Evidence of deliberate misrepresentation of any item(s) and/or component(s)

and/or material(s) provided under this Subcontract may result in an investigation
to determine the validity-of-certification, fraud, and/or forgery.
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SECTION B

SECTION B APPLIES WHEN SUBCONTRACTOR HAS BEEN DETERMINED BY CONTRACTOR TO
REQUIRE WORK COVERED UNDER THE DAVIS BACON ACT REGARDLESS OF PRICE.

B.1

B.2

B.3

B.4

INCORPORATED BY REFERENCE

FAR 52.222-6 Davis-Bacon Act - Supersedes Article D.1
FAR 52.222-7 Withholding of Funds
FAR 52.222.8 Payrolls and Basic Records
FAR 52.222.9 Apprentices and Trainees
FAR 52.222.10 Compliance with Copeland Act Requirements
FAR 52.222.11  Subcontracts (Labor Standards)
FAR 52.222.12  Contract Termination — Debarment
FAR 52.222.13 Compliance with Davis Bacon and Related Act Regulations
. FAR2.222.14 Dispute Concerning Labor Standards
10. FAR52.222.15 Certification of Eligibility
11. FAR52.225.11  Buy American Act - Construction Materials under
Trade Agreements - Supersedes Articles A.2.7 and A.2.8
12. FAR 52.228-2 Additional Bond Security

CoNOOA~AWNE

PAYMENT AND PERFORMANCE BONDS

1. FOR SUBCONTRACTS >$100,000 — Subcontractor shall furnish fully executed
Performance and Payment bonds, on PROC Form Nos. 2119 and 2118, respectively,
within seven (7) calendar days after the effective date of this Subcontract.
Subcontractor's failure to execute these documents will be grounds for termination for
default in accordance with the "Default” article. The penal amounts of the bonds will be
in accordance with FAR 28.102-2.

2. FOR SUBCONTRACTS >$25,000 and <$100,000 — Subcontractor shall furnish fully
executed Payment bond on PROC Form No. 2118 or irrevocable letter of credit (ILC)
from a federally insured financial institution to satisfy the underlying bond obligations,
within seven (7) calendar days after the effective date of this Subcontract.
Subcontractor’s failure to execute these documents will be grounds for termination for
default in accordance with the "Default” article. The penal amount of the bonds will be in
accordance with FAR 28.102-2. The penal amount for the ILC shall equal 100 percent of
the contract value and may not be revoked until performance is complete.

LIMITATION ON SUBCONTRACTING

Subcontractor, shall perform at least 15 percent of the cost of the direct Davis-Bacon labor
required to complete the Subcontract, not including the cost of material and supervision, with its
own employees. When Subcontractor is a special trade Subcontractor, Subcontractor shall
perform at least 25 percent of the cost to complete the Subcontract, not including the cost of
materials and supervision, with its own employees.

U.S. DEPARTMENT OF LABOR NOTICE OF AWARD

Subcontractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within ten (10) working days of the award of any lower-tier
construction subcontracts greater than $10,000. The address is as follows: U.S.
Department of Labor, ESA/OFCCP, 1515 S.W. 5™ Avenue, Suite 1030, Portland, OR 97201,
Attn.: Area Director.
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B.5

B.6

BRAND NAME OR EQUAL

1.

The term "brand name" includes identification of products by reference to a
manufacturer's make and/or model. If products specified by this Subcontract have
been identified by a brand name description, such identification is intended to be
descriptive, but not restrictive, and is to indicate the minimum standard of type,
quality and capacity acceptable for incorporation into the work covered by the
Subcontract. The products of other manufacturers may be considered as being
acceptable, provided that: such products fully meet or exceed all minimum structural,
use and operational features of the particular manufacturer's product specified and
provided the other manufacturer's product is interchangeable and can be adequately
incorporated within the allocated space in the building or structure; and the delivery
of the product shall not delay, or in any other way compromise, the completion
date(s) of the Subcontract. "Equals" shall be installed per their manufacturer's
installation procedures.

Subcontractor shall be responsible to verify the equality of the specified product and
the proposed "equal." This shall include investigation of catalog cuts and other
manufacturer's data, warranty, maintenance, integration with specified products
within the same system, and all other salient features of the specified product.

Post-award acceptance of an "or-equal” product proposed in lieu of a brand name
product referenced in the Subcontract will be at the sole discretion of Contractor.

Cost savings realized through "or-equal” incorporation into the Subcontract shall be
shared between Contractor and Subcontractor. Reference FAR 52.248-3, Value
Engineering—Construction, for subcontracts over $100,000.

In the event the Subcontract is changed to incorporate an "equal” which necessitates
revisions to other aspects of the work, (e.g., structures, foundations, footings,
services, systems, piping, electrical installation) the cost to accomplish any such
revision shall be borne by Subcontractor. Maintaining the schedule while seeking
acceptance of an "equal” is the responsibility of Subcontractor.

All "equal" proposals shall provide adequate supporting data necessary to make an
"equal” determination and shall be submitted using the Subcontractor Field Problem
(SFP) form. If accepted, supporting data shall be submitted in accordance with
vendor data schedule requirements.

LABOR AGREEMENTS

1.

The table below identifies the requirements for location of construction activity,
unless stated differently in the Special Conditions.

Off Site (Bonneville

Location: On Site County only)

Site Stabilization Agreement (SSA)

SSA Appendix "A" Wage Rates

Davis-Bacon Act

X | X [ X [X

Davis-Bacon General Decision Wage
Determination (latest revision)

Jurisdictional Agreement X X
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B.7

B.8

B.9

The wage rates set forth in Appendix "A" of the Subcontract are the minimum
rates which must be paid to the classifications of laborers and mechanics
designated therein pursuant to the Davis-Bacon Act. Contractor does not
represent that said minimum wage rates do now, nor shall they at any time in
the future, prevail in the locality of the work for such laborers or mechanics;
nor that such mechanics or laborers are, or shall be, obtainable at said rates
for work under the Subcontract; nor that said rates represent the most recent
wage determination by the Secretary of Labor with respect to such
classifications of laborers or mechanics in the locality of the work.

VARIATION IN ESTIMATED QUANTITIES

1.

If the quantity of a unit-priced item in the Subcontract is an estimated quantity and the
actual quantity of the unit-priced item varies more than 15 percent above or below the
estimated quantity, an equitable adjustment in the Subcontract price shall be made
upon demand of either party. The equitable adjustment shall be based upon any
increase or decrease in costs due solely to the variation above 115 percent or below
85 percent of the estimated quantity.

If the quantity variation is such as to cause an increase in the time necessary for
completion, Subcontractor may request, in writing, an extension of time, to be
received by the SA within 10 calendar days from the beginning of the delay, or within
such further period as may be granted by the SA before the date of final settlement of
the Subcontract. Upon the receipt of a written request for an extension, the SA will
ascertain the facts and make an adjustment for extending the completion date that, in
the judgment of the SA, is justified.

QUANTITY SURVEYS

1.

Quantity surveys will be conducted and the data derived from these surveys will be
used in computing the quantities of work performed and the actual construction
completed and in-place.

Contractor will conduct the original and final surveys and make the computations
based on them. Subcontractor shall conduct the surveys for any periods for which
payments are requested and shall make the computations based on these surveys.
All surveys conducted by Subcontractor shall be witnessed and verified by
Contractor.

Promptly upon completing a survey, Subcontractor shall furnish to Contractor the
original of all field notes and other records relating to the survey or layout of the work,
which shall be used to determine the amount of payment. Subcontractor shall retain
copies of all such material furnished to Contractor.

PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, UTILITIES, IMPROVEMENTS,
EXISTING VEGETATION — Supersedes Article A.2.10

1.

Subcontractor shall preserve and protect all structures, equipment and
vegetation (such as trees, shrubs and grass) on or adjacent to the work site,
which are not to be removed and which do not unreasonably interfere with the
work required under this Subcontract. Subcontractor shall only remove trees
when specifically authorized to do so and shall avoid damaging vegetation that
shall remain in-place. If any limbs or branches of trees are broken during
Subcontract performance, or by the careless operation of equipment or by
workmen, Subcontractor shall trim those limbs or branches with a clean cut
and paint the cut with a tree-pruning compound as directed by Contractor.
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2. Subcontractor shall protect from damage all existing improvements and

utilities:
a. At or near the work site; and
b. On adjacent property of a third party, the location of which is made

known to or should be known by Subcontractor.

3. Federal law provides for the protection of antiquities located on land owned or
controlled by the Government. Antiquities include Indian graves or campsites,
relics and artifacts. Subcontractor shall control the movements of its
personnel at the jobsite to ensure that any existing antiquities discovered
thereon shall not be disturbed or destroyed by such personnel. It shall be the
duty of Subcontractor to report the existence of any antiquities so discovered.
Further, all wildlife shall be protected from destruction or injury due to
Subcontractor’s operations.

If any unusual materials (e.g., obsidian chips or flakes, bones, darkly stained
soils, "arrowheads") are encountered, Subcontractor shall stop work
immediately and notify Contractor.

Except as required by or specifically provided for in the drawings, specifications,
or other provisions of the Subcontract, Subcontractor shall not perform any
excavations, earth borrow, preparation of borrow areas, or otherwise disturb the
surface soils within the construction site without the prior approval of Contractor.

B.10 USE AND POSSESSION PRIOR TO COMPLETION

1. Contractor shall have the right to take possession of, or use, any completed or
partially completed part of the work. Before taking possession of, or using, any work,
Contractor will furnish Subcontractor a list of items of work remaining to be performed
or corrected on those portions of the work that Contractor intends to possess or use.
Failure of Contractor to list any item of work not performed shall not relieve
Subcontractor of responsibility for completing said work. A "Partial Inspection and
Project Transfer" document shall initiate occupancy or use of the portion of the work
described therein and must be signed by authorized representatives of Subcontractor
and Contractor.

2. While Contractor has such possession or use, Subcontractor shall be relieved of the
responsibility for the loss of or damage to the work resulting from Contractor’s
possession or use. If prior possession or use by Contractor delays the progress of
the work or causes additional expense to Subcontractor, an equitable adjustment will
be made in the Subcontract price and/or the time of completion and the Subcontract
shall be modified in writing accordingly.

B.11 DEFAULT — Supersedes Article A.15

1. If Subcontractor fails to prosecute the work, or any separable part, with the diligence
that will insure its completion within the time specified in the Subcontract, including
any extension, or fails to complete the work within this time, or fails to comply with
any of the other provisions of this Subcontract, Contractor may, by written notice to
Subcontractor, terminate the Subcontract in whole or in part.

2. In the event of termination for default, the Contractor may take over the terminated
work and complete it by subcontract or other means and may take possession of,
and use, any materials, appliances and plant on the work site necessary for
completing the work. Subcontractor, however, shall continue with any work not
terminated. Whether or not the Subcontract is terminated in whole or in part,
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Subcontractor and its sureties shall be liable for any damages to Contractor or
Government resulting from Subcontractor's failure to prosecute the work with the
diligence to insure its completion within the time specified, or from the failure of
Subcontractor to comply with any other provisions of this Subcontract. This liability
includes any increased costs incurred by Contractor in completing the work. With
respect to any failure by Subcontractor to prosecute the work, or any separable part,
with the diligence to insure its completion within the time specified in the Subcontract,
or any failure to comply with any of the provisions of this Subcontract (other than the
failure to complete the work within the time specified in the Subcontract), Contractor’s
right to terminate the Subcontract under this Article may be exercised if
Subcontractor does not cure such failure within ten (10) calendar days (or more as
authorized in writing by Contractor) after Subcontractor ’s receipt of a cure notice.

3. Subcontractor shall not be terminated nor Subcontractor charged with damages
under this Article, if:

a. The delay in completing the work arises from unforeseeable causes beyond
the control and without the fault or negligence of Subcontractor.

Examples of such causes include: acts of God or of the public enemy; acts of
the Government in either its sovereign or contractual capacity; acts of
another Contractor(s) or Subcontractor(s) in the performance of a contract
with Contractor; fires; floods; epidemics; quarantine restrictions; strikes;
freight embargoes; unusually severe weather; or delays of lower-tier
Subcontractor(s); or supplier(s) at any tier, arising from unforeseeable
causes beyond the control and without the fault or negligence of both
Subcontractor and the lower-tier Subcontractor(s) or suppliers; and

b. Subcontractor, within 10 calendar days from the beginning of any delay
(unless extended by the SA), notifies the SA in writing of the causes of delay.
The SA will ascertain the facts and the extent of delay. If, in the judgment of
the SA, the findings of fact warrant such action, the time for completing the
work shall be extended. The findings of the SA shall be final and conclusive
on the parties, subject to appeal under the "Disputes” Article.

4, Contractor will pay for completed and accepted portions of the Subcontract.
Subcontractor and Contractor will agree on the amount of payment. Failure to agree
shall be a dispute under the "Disputes" Article. Contractor may withhold, from
amounts due to Subcontractor, any sum it determines to be necessary to protect
itself against loss because of outstanding liens or claims of former lien holders. In
addition, Contractor may withhold all or such portion of any amount due to
Subcontractor as, in the discretion of Contractor, is reasonable to offset any damages
suffered by Contractor or Government as a result of default by Subcontractor.

5. If, after termination pursuant to this Article, it is determined that Subcontractor was
not in default, or that the delay was excusable, the rights and obligations of the
parties shall be the same as if the termination had been issued for the convenience
of the Government.

The rights and remedies of Contractor or the Government in this Article are in addition to
any other rights and remedies provided by law or under the Subcontract.

B.12 CONTRACTOR-FURNISHED GOVERNMENT-OWNED MATERIAL —Supersedes Article A.17

1. Contractor will deliver to Subcontractor, for use in connection with and under
the terms of the Subcontract, the Government material described in Schedule
"X" of the
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Subcontract, together with such related data and information Subcontractor
may request and as may be reasonably required for the intended use of the
material.

Subcontractor shall prepare and submit to Contractor by written notice a
"Request for Government-Owned Material and/or Equipment.”

The delivery or performance dates for the Subcontract are based upon the
expectation that material, suitable for use, will be delivered to Subcontractor at
the times stated in the Subcontractor, if not stated, in sufficient time to enable
Subcontractor to meet Subcontractor's performance dates.

The quantity shown for items listed in Schedule "X" is the only amount of the
item that shall be made available free of charge. The indicated quantity is not
to be regarded as a representation of the total or absolute amount of the
material that shall be required to complete the project according to the
specifications and drawings.

Contractor-furnished items shall be available only during normal work hours
and a 1 workday minimum advance notice (Fridays, Saturdays, Sundays and
holidays excluded) to Contractor shall be required. Subcontractor shall be
responsible for all unloading, loading, transporting, storage and handling
necessary from point of delivery as indicated in Schedule "X". Subcontractor
shall arrange to unload transit vehicles prior to the assessment of demurrage
and shall be financially responsible for all demurrage charges that occur as a
result of Subcontractor's inaction, fault, or negligence.

If Subcontractor receives Contractor-furnished material in a condition not
suitable for the intended use, Subcontractor shall, upon receipt of it, notify the
STR detailing the facts and as directed by the STR at Contractor expense,
either repair, return, or otherwise dispose of the material. After completing the
directed action and upon written request of Subcontractor, an equitable
adjustment in the Subcontract shall be made.

If Contractor-furnished material is not delivered to Subcontractor by the
required time, the SA will, upon Subcontractor's timely written request, make a
determination of the delay, if any, caused Subcontractor and will make an
equitable adjustment in the Subcontract.

Changes in Contractor-Furnished Material

a. Contractor may, by written notice:

0] Decrease the Government-owned material provided or to be
provided under the Subcontract; or

(i) Substitute other Government-owned material for the material to
be provided by Contractor.

b. Subcontractor shall promptly take such action as Contractor may direct
regarding the removal, shipment, or disposal of the material covered by
such notice.

C. Upon Subcontractor's written request, Contractor will make an

equitable adjustment to the Subcontract, if Contractor has agreed in the
schedule to make the material available for performing the Subcontract
and there is any:
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10.

11.

12.

13.

14.

Q) Decrease in, or substitution for, the property; or
(i) Withdrawal of authority to use the property.
Title to Government Material
a. The Government shall retain title to all Contractor -Furnished material.

b. All Contractor-furnished material and all material acquired by
Subcontractor, title to which vests in the Government under this
paragraph (collectively referred to as "Government material"), are
subject to the provisions of this Article. Title to Government material
shall not be affected by its incorporation into or attachment to any
material not owned by the Government, nor shall Government material
become a fixture or lose its identity as personal property by being
attached to any real property.

C. Title to each item of facilities and special test equipment, acquired by
Subcontractor for Contractor under the Subcontract, shall pass to and
vest in the Government when Contractor has paid for it.

The Government material shall be used only for performing the Subcontract,
unless otherwise provided in the Subcontract or approved by Contractor.

Material Administration

a. Subcontractor shall be responsible and accountable for all Government
material under the Subcontract while it is in Subcontractor's
possession.

b. If damage occurs to Government material prior to transfer to

Subcontractor or after acceptance by Contractor, the risk of which has
been assumed by Contractor under the Subcontract, Contractor will
replace the items or Subcontractor shall make such repairs as
Contractor directs. However, if Subcontractor cannot affect such
repairs within the time required, Subcontractor shall dispose of the
material as directed by Contractor. When any material for which
Contractor is responsible is replaced or repaired by Subcontractor,
Contractor will make an equitable adjustment in the Subcontract.

C. Subcontractor represents that the Subcontract price does not include
any amount for repairs or replacement for which the Government is
responsible. Repair or replacement of material for which Subcontractor
is responsible shall be accomplished by Subcontractor at its own
expense.

Contractor and its designees shall have access at all reasonable times to the
premises in which any Government material is located, for the purpose of
inspecting the Government material, through coordination by the STR.

Unless otherwise provided in the Subcontract, Subcontractor assumes the risk
of and shall be responsible for, any loss or destruction of, or damage to,
Government material upon its delivery to Subcontractor or upon passage of
title to the Government. However, Subcontractor is not responsible for
reasonable wear and tear to Government material or for Government material
properly consumed in performing the Subcontract.

Equitable Adjustment
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15.

16.

17.

When this Article specifies an equitable adjustment, it shall be made to any
affected Subcontract provision in accordance with the procedures of the
"Changes" Article. When appropriate, the SA may initiate an equitable
adjustment in favor of Contractor. The right to an equitable adjustment shall
be Subcontractor's exclusive remedy. Contractor shall not be subject to
litigation for breach of contract for:

a. Any delay in delivery of Contractor -furnished material; or

b. Delivery of Government material in a condition not suitable for its
intended use;

C. A decrease in, or substitution of, Contractor -furnished material;
d. Failure to repair or replace Government material for which Contractor is
responsible.

Upon completing the Subcontract, or at such earlier dates as may be fixed by
Contractor, Subcontractor shall submit, in a form acceptable to Contractor,
inventory schedules covering all items of Government material (including any
resulting scrap) not consumed in performing the Subcontract or delivered to
Contractor. Subcontractor shall deliver, f.0.b. origin, the Government material
as may be directed or authorized by Contractor.

Abandonment and Restoration of Subcontractor Premises

Unless otherwise provided herein, Contractor:

a. May abandon any Government material in-place, at which time all
obligations of Contractor regarding such abandoned material shall
cease; and

b. Has no obligation to restore or rehabilitate Subcontractor's premises

under any circumstances (e.g., abandonment, disposition upon
completion of need, or Subcontract completion). However, if the
material (listed in Schedule "X") is withdrawn or is unsuitable for the
intended use, or if other material is substituted, then the equitable
adjustment may properly include restoration or rehabilitation cost.

All communications under this Article shall be in writing.

B.13 PAYMENT — Supersedes Article A.27

1.

Contractor will make payments monthly as the work proceeds on the earned value of
work completed, which meets the standards of quality established under the
Subcontract. Payment shall be made for work in-place, on site and in accordance
with the accepted revenue-loaded schedule and approved Schedule of Values.
Payment for materials delivered to the site and not included in work in-place will be
allowed as approved by the Subcontract Administrator. Subcontractor shall submit
concurrent with the monthly progress invoice, a justification for Contractor approval to
support such request(s) including applicable material invoices. Payment for material
off site shall be unallowable, unless set forth otherwise in the Subcontract.

Payment terms shall be net thirty (30), unless specified otherwise in the Subcontract.
Credit and discount periods shall be computed in calendar days, from the date a
properly executed invoice is payable, to the date Subcontractor's check is mailed.
The discount will be taken on the full amount due under the invoice. Contractor will
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pay Subcontractor ninety percent (90%) of the approved invoice amount retaining the
balance (Retention) pending Final Acceptance of the work or as otherwise specified
below.

If Subcontractor, after submitting a progress invoice, discovers that a portion or all of
such request constitutes a payment for performance by Subcontractor that fails to
conform to the specifications, terms and conditions of the Subcontract (hereinafter
referred to as the "unearned amount"), Subcontractor shall:

a. Notify the SA of such performance deficiency; and

b. Shall pay Contractor an amount equal to interest (computed by the SA in the
manner provided in 31 U.S.C 3903(c)(1)) on the unearned amount, from the
date of receipt of the unearned amount until:

0] The date Subcontractor notifies the SA that the performance
deficiency has been corrected; or

(i) The date Subcontractor reduces the amount of any subsequent
progress invoice by an amount equal to the unearned amount.

If Contractor finds that satisfactory progress was achieved during any period for
which a payment is to be made, the SA will authorize payment to be made in full
minus applicable discounts and retention. However, if satisfactory progress has not
been made, Contractor may retain payment in full or in part until satisfactory progress
is achieved.

Subcontractor's performance shall be measured for compliance with the following key
Subcontract elements: (See Supplier Performance Evaluation System.)

a. Safety;

b. Technical Performance;

C. Quality Assurance/Inspection;
d. Completion; and

e. Administration.

When the work is substantially complete, the SA may retain from previously withheld
funds and future payments that amount the SA considers adequate for protection of
Contractor and will release to Subcontractor all the remaining withheld funds. Also,
on completion and acceptance of each separate building, public work, or other
division of the Subcontract, for which the price is stated separately in the
Subcontract, payment will be made for the completed work without retention.

All material and work covered by progress invoices shall, at the time of payment,
become the sole property of the Government, but this shall not be construed as:

a. Relieving Subcontractor from the sole responsibility for all material and work
upon which payments have been made or the restoration of any damaged
work; or

b. Waiving the right of Contractor to require the fulfillment of all of the terms of

the Subcontract.
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7. Title to all material and work specified in the Subcontract shall be furnished free and
clear of all liens, claims and encumbrances. Subcontractor agrees to hold Contractor
and the Government harmless from all liens, claims or demands in connection with all
materials and work furnished under the Subcontract.
8. In making payments, Contractor will, upon request, reimburse Subcontractor for the
amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after Subcontractor has
furnished evidence of full payment to the surety. The retention provisions of this
Article shall not apply to that portion of payments attributable to bond premiums.
9. Contractor will pay the final amount due Subcontractor under the Subcontract after:
a. Completion and acceptance of all work and deliverables as defined in the
Subcontract (e.g., vendor data, training records, redlines);

b. Verification that all security badges have been returned to Contractor or
transferred to another project;

C. Presentation of a properly executed voucher; and

d. Execution of a release of all claims arising by virtue of the Subcontract, other
than claims, in stated amounts, that Subcontractor has specifically excepted
from the operation of the release. A release may also be required of the
assignee if Subcontractor's claim to amounts payable under the Subcontract
has been assigned under the Assignment of Claims Act of 1940 (31 U.S.C.
3727 and 41 U.S.C. 15). Notwithstanding any provision of the Subcontract,
payments shall not exceed 80 percent of the maximum price, for work
accomplished on undefinitized Subcontract actions. A "subcontract action" is
any action resulting in a subcontract, as defined in FAR Subpart 2.1,
including Subcontract modifications for additional supplies or services, but
not including Subcontract modifications that are within the scope and under
the terms of the Subcontract, such as Subcontract modifications issued
pursuant to the "Changes" Article, or funding and other administrative
changes.

10. Progress Invoice Form
a. Requests for payment for completed "work in-place" shall be submitted to the

STR on form entitled "Progress Invoice for Construction Subcontracts.” The
detail required on this invoice form shall be the same as that in the approved
"Schedule of Values", together with appropriate percentages and amounts
for the "prior" and "current" periods as required by the form.
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SECTION C

SECTION C APPLIES TO SUBCONTRACTS PRICED AT $25,000 OR MORE.

Cl1

Cc.2

INCORPORATED BY REFERENCE

1. FAR52.222-35 Affirmative Action for Special Disabled and Vietnam
Era Veterans >$25,000

2. FAR52.222-37 Employment Reports on Special Disabled Veterans and
Veterans of the Vietham Era >$25,000

EXAMINATION OF RECORDS BY THE COMPTROLLER GENERAL

Except for purchase orders less than $25,000, or subcontracts or purchase orders for public
utilities services at rates established by law, the Subcontractor agrees that the Comptroller
General or a duly authorized representative from the General Accounting Office shall, until three
years after final payment under this Subcontract, or for any shorter period specified in FAR
Subpart 4.7, Contractor's Records Retention, have access to, and the right to examine, any of the
Subcontractor’s directly pertinent books, documents, papers, or other records involving
transactions related to this Subcontract.
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SECTION D

SECTION D APPLIES TO SUBCONTRACTS PRICED AT $100,000 OR MORE.

D.1 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME COMPENSATION-
GENERAL >$100,000

1.

Overtime Requirements

Subcontractor, or any Lower-tier Subcontractor, contracting for any part of the
Work which may require or involve the employment of laborers or mechanics (see
FAR 22.300), shall not require or permit any such laborers or mechanics, in any
workweek in which the individuals are employed on such Work, to work in excess
of 40 hours in such workweek, unless such laborers or mechanics receive
compensation at a rate not less than 1.5 times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

Violation, Liability for Unpaid Wages, and Liquidated Damages

In the event of any violation of the provisions set forth in Paragraph 1 of this
Article, Subcontractor and any Lower-tier Subcontractor responsible for the
violation shall be liable for the unpaid wages. In addition, Subcontractor and such
Lower-tier Subcontractor(s) shall be liable to the United States for liquidated
damages. Such liqguidated damages shall be computed with respect to each
individual laborer or mechanic employed in violation of the provision set forth in
Paragraph 1 of this Article, in the sum of $10 for each calendar day on which each
such individual was required or permitted to work in excess of the standard
workweek of 40 hours without payment of the overtime wages required by
provisions set forth in Paragraph 1 of this Article.

Withholding, Liability for Unpaid Wages, and Liquidated Damages

Contractor may, upon its own action or upon written request of an authorized
representative of the contracting office or the United States Department of Labor
withhold, or cause to be withheld, from any amounts payable on account of Work
performed by Subcontractor or Lower-tier Subcontractor under this Subcontract or
any other Federal Contract with the same prime Contractor, or any other federally-
assisted contract subject to the Contract Work Hours and Safety Standards Act
which is held by the same prime Contractor, such sums as may be determined to
be necessary to satisfy any liability of Subcontractor or Lower-tier Subcontractor
for unpaid wages and liquidated damages as set forth in Paragraph 2 of this
Article.

Payroll and Basic Records

Subcontractor and its Lower-tier Subcontractor (s) shall maintain payrolls and
basic payroll records during the course of Work, and shall preserve them for a
period of three years from the completion of this Subcontract for all laborers and
mechanics working on this Subcontract. Such records shall contain the name and
address of each such employee, social security number, correct classification,
hourly rate of wages paid daily and weekly number of hours worked, deductions
made, and actual wages paid. Nothing in this Paragraph shall require the
duplication of records required to be maintained for construction work by the
Department of Labor regulations at 29 CFR 5.5(a)(3).

63



The records to be maintained under subparagraph 4.a. of this Article shall be made
available by Subcontractor or Lower-tier Subcontractor for inspection, copying, or
transcription by authorized representatives of the Contractor, Department of
Energy or the Department of Labor. Subcontractor and its Lower-tier
Subcontractor(s) shall permit such representatives to interview employees during
working hours on the job.

Subcontracts

Subcontractor and its Lower-tier Subcontractor(s) shall insert in any subcontracts
valued at greater than $100,000 the provisions set forth in Paragraphs 1 through 5
of this Article. The prime Contractor in each such subcontract must be
responsible for compliance by its Subcontractors, at the next lower tier, with the
provisions of this Article.

D.2 COVENANT AGAINST CONTINGENT FEES

1.

Subcontractor warrants that no person or agency has been employed or retained to
solicit or obtain this Subcontract upon an agreement or understanding for a contingent
fee, except a bona fide employee or agency. For breach or violation of this warranty,
Contractor shall have the right to annul this Subcontract without liability to Subcontractor,
or, at its discretion, to deduct from the order price or consideration, or otherwise recover,
the full amount of the contingent fee.

“Bona fide agency,” as used in this Article, means an established commercial or selling
agency, maintained by Subcontractor for the purpose of securing business, that neither
exerts nor proposes to exert improper influence to solicit or obtain contracts nor holds
itself out as being able to obtain any contracts through improper influence.

“Bona fide employee” as used in this Article, means a person, employed by
Subcontractor and subject to Subcontractor’s supervision and control as to time, place,
and manner of performance, who neither exerts nor proposes to exert improper influence
to solicit or obtain contracts nor holds out as being able to obtain any contracts through
improper influence.

“Contingent fee,” as used in this Article, means any commission, percentage, brokerage,
or other fee that is contingent upon the success that a person or concern has in securing
a contract.

“Improper influence,” as used in this Article, means, any influence that induces or tends
to induce a Contractor or Government employee or officer to give consideration, or to act,
regarding a Contractor subcontract, on any basis other than the merits of the matter.

D.3 ANTI-KICKBACK PROCEDURES >$100,000

1.

Definitions

“Kickback,” as used in this Article, means any money, fee, commission, credit, gift,
gratuity, thing of value, or compensation of any kind which is provided, directly or
indirectly, to any prime Contractor, prime Contractor employee, Subcontractor, or
Subcontractor employee for the purpose of improperly obtaining or rewarding
favorable treatment in connection with a prime contract or in connection with a
subcontract relating to a prime contract.

“Person,” as used in this Article, means a corporation, partnership, business
association of any kind, trust, joint stock company, or individual.
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D.4

“Prime contract,” as used in this Article, means a contract or contractual action
entered into by the United States for the purpose of obtaining supplies, materials,
equipment, or services of any kind.

“Prime Contractor,” as used in this Article, means a person who has entered into a
prime contract with the United States.

“Prime Contractor employee” as used in this Article, means any officer, partner,
employee, or agent of a prime Contractor .

“Subcontract,” as used in this Article means a contract or contractual action
entered into by a prime Contractor or Subcontractor at any tier, for the purpose of
obtaining supplies, materials, equipment, or services of any kind under a prime
contract.

“Subcontractor,” as used in this Article, means any person, other than the Prime
Contractor, who offers to furnish or furnishes any supplies, materials, equipment,
or services of any kind under a prime contract or a lower-tier subcontract entered
in connection with such prime contract, and includes any person who offers to
furnish or furnishes general supplies to the Prime Contractor or a higher-tier
Subcontractor.

“Subcontractor employee,” as used in this Article, means any officer, partner,
employee or agent of a Subcontractor.

The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person
from:

Providing or attempting to provide or offering to provide any kickback; Soliciting,
accepting, or attempting to accept any kickback; or Including, directly or indirectly,
the amount of any kickback in the subcontract price charged by a Subcontractor to
a Prime Contractor or higher-tier Subcontractor.

When the Subcontractor has reasonable grounds to believe that a violation
described in Paragraph 2 of this Article may have occurred, the Subcontractor
shall promptly report, in writing, the possible violation. Such reports shall be
made to Contractor and to the Inspector General of the U.S. DOE or to the U.S.
Department of Justice.

The Subcontractor shall cooperate fully with any federal agency investigating a
possible violation described in Paragraph 2 of this Article.

Contractor may withhold from sums owed to Subcontractor the amount of the
kickback, which may be paid to the Government.

The Subcontractor agrees to incorporate the substance of this Article, including
this Paragraph 6, in all Lower-tier Subcontracts, priced above $100,000, under this
Subcontract.

UTILIZATION OF SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS CONCERNS

1.

Small business concerns, small business concerns owned and controlled by socially and
economically disadvantaged individuals and small business concerns owned and
controlled by women shall have the maximum practicable opportunity to participate in this
Subcontract. Subcontractor shall establish procedures to ensure the timely payment of
amounts due, pursuant to the terms of its subcontracts with small business concerns,
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small business concerns owned and controlled by socially and economically
disadvantaged individuals and small business concerns owned and controlled by women.

Subcontractor hereby agrees to award subcontracts and purchase orders pursuant to
Paragraph 1 of this Article to the fullest extent consistent with efficient Subcontract
performance. Subcontractor further agrees to cooperate in any studies or surveys as
may be conducted by the United States Small Business Administration or the Contractor,
as may be necessary to determine the extent of Subcontractor’'s compliance with this
Article.

As used in this Subcontract, the term “small business concern” shall mean a small
business as defined pursuant to Section 3 of the Small Business Act and relevant
regulations promulgated thereto. The term “small business concern owned and
controlled by socially and economically disadvantaged individuals” shall mean a small
business concern which is at least 51 percent unconditionally owned by one or more
socially and economically disadvantaged individuals, or, in the case of any
publicly-owned business, at least 51 percent of the stock of which is unconditionally
owned by one or more socially and economically disadvantaged individuals; and whose
management and daily business operations are controlled by one or more of such
individuals. This term also means a small business concern that is at least 51 percent
unconditionally owned by an economically disadvantaged Indian Tribe or Native
Hawaiian Organization, or a publicly-owned business having at least 51 percent of its
stock unconditionally owned by one of these entities and which has its management and
daily business controlled by members of an economically disadvantaged Indian Tribe or
Native Hawaiian Organization, and which meets the requirements of 13 CFR 124. The
Contractor shall presume that socially and economically disadvantaged individuals
include Black Americans, Hispanic Americans, Native Americans, Asian-Pacific
Americans, Subcontinent Asian Americans, and other minorities, or any other individual
found to be disadvantaged by the Administration pursuant to section 8(a) of the Small
Business Act. The Subcontractor shall presume that socially and economically
disadvantaged entities also include Indian Tribes and Native Hawaiian Organizations.

The term “small business concern owned and controlled by women” shall mean a small
business concern:

Which is at least 51 percent owned by one or more women, or, in the case of a publicly
owned business, at least 51 percent of the stock of which is owned by one or more
women; and

Whose management and daily business operations are controlled by one or more
women.

D.5 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT

1.

The Subcontractor shall report to the Contractor, promptly and in reasonable
written detail, each notice or claim of patent or copyright infringement, based on
the performance of this Subcontract, of which Subcontractor has knowledge.

In the event of any claim or suit against the Contractor or the Government on
account of any alleged patent or copyright infringement arising out of the
performance of this Subcontract, or out of the use of any supplies furnished or
work or services performed hereunder, Subcontractor shall furnish to the
Contractor or the Government upon request all evidence and information in
possession of Subcontractor pertaining to such suit or claim. Such evidence and
information shall be furnished at the expense of the Government except in those
cases in which Subcontractor has agreed to indemnify the Contractor and the
Government.
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3. This Article shall be included in all Lower-tier Subcontracts and purchase orders.
D.6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT

1. Except as provided in Paragraph 2, the Subcontractor shall not enter into any
agreement with an actual or prospective Lower-tier Subcontractor(s), nor
otherwise act in any manner, which has or may have the effect of restricting sales
by such Lower-tier Subcontractor(s) directly to the Government of any item or
process (including computer software) made or furnished by the Lower-tier
Subcontractor for this Subcontract or under any follow-on production order.

2. The prohibition in Paragraph 1 does not preclude the Subcontractor from asserting
rights that are otherwise authorized by law or regulation.

3. The Subcontractor agrees to incorporate the substance of this Article, including
this Paragraph 3, in all Lower-tier Subcontracts under this Subcontract.

67



SECTION E

SECTION E APPLIES TO SUBCONTRACTS PRICED AT $500,000

E.1

E.2

INCORPORATED BY REFERENCE

1.
2.

3.
NOTE:

FAR 52.230-2 Cost Accounting Standards >$500,000

FAR 52.230-5 Cost Accounting Standards—Educational
Institutions

FAR 52.230-6 Administration of Cost Accounting Standards

Flowdown is required for negotiated Lower-tier Subcontracts valued > $500,000.
Either 52.230-5 or —6 shall be flowed down, dependent upon the classification of
the Lower-tier Subcontractor, i.e., -5 is flowed down to educational institutions and
—6 is flowed down to large businesses.

SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS SUBCONTRACTING PLAN

1.

“Commercial product,” as used in this Article, means a product in regular
production that is sold in substantial quantities to the general public and/or
industry at established catalog or market prices. It also means a product which, in
the opinion of the Contractor, differs only insignificantly from the Subcontractor’s
commercial product.

Subcontract,” as used in this Article, means any agreement (other than one
involving an employer-employee relationship) entered into by Subcontractor
calling for supplies or services required for performance of this Subcontract.

Subcontractor shall include the Article in this Subcontract entitled “ Utilization of
Small, Small Disadvantaged and Women-Owned Small Business Concerns” in all
Subcontracts that offer further subcontracting opportunities, and require all
Lower-tier Subcontractors (except small business concerns) who receive
subcontracts in excess of $500,000 ($1,000,000 for construction of any public
facility), to adopt a plan similar to the plan agreed to by the Subcontractor.

Subcontractor shall: (i) cooperate in any studies or surveys as may be required,;
(if) submit periodic reports, to allow the Contractor to determine the extent of
compliance with the Subcontracting Plan; (iii) submit, semiannual subcontracting
reports current as of the last day of March and of September and a subcontracting
report at the completion of this Subcontract, in accordance with the requirements
of the U.S. DOE's internet-based Electronic Subcontract Reporting System (eSRS);
and (iv) ensure that its Lower-tier Subcontractors agree to submit subcontracting
reports in accordance with the instructions at (iii) of this paragraph 4.
Subcontracting reports required by subparagraphs (iii) and (iv) of this paragraph 4
shall be submitted within 30 days following the end of each reporting period.

Subcontractor shall perform the following functions:

Assist small business and small disadvantaged business concerns by arranging
solicitations, time for the preparation of bids, quantities, specifications, and
delivery schedules so as to facilitate the participation by such concerns. Where
the Subcontractor’s lists of potential small and small disadvantaged lower-tier
Subcontractors are excessively long, reasonable effort shall be made to give all
such business concerns an opportunity to compete over a period of time.
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E.3

E.4

Provide adequate and timely consideration of the potential of small business and
small disadvantaged business concerns in all “make-or-buy” decisions.

Counsel and discuss lower-tier subcontracting opportunities with representatives
of small and small disadvantaged business firms.

Provide notice to Lower-tier Subcontractor s concerning penalties for
misrepresentation of business status as small business or small disadvantaged
business for the purpose of obtaining a Lower-tier Subcontract that is to be
included as part or all of a goal contained in the Subcontracting Plan.

6. The failure of the Subcontractor or a Lower-tier Subcontractor to comply in good
faith with the Article of this Subcontract entitled “Utilization of Small
Disadvantaged and Women-Owned Small Business Concerns," or Subcontractor 's
approved Subcontracting Plan required by this Article, shall be a material breach
of this Subcontract.

DISPLACED EMPLOYEE HIRING PREFERENCE

1. Definition. “Eligible employee” means a current or former employee of a
Contractor or Subcontractor employed at a Department of Energy Defense Nuclear
Facility:

Whose position of employment has been, or will be, involuntarily terminated
(except if terminated for cause);

Who has also met the eligibility criteria contained in the Department of Energy
guidance for Contractor work force restructuring, as may be amended or
supplemented from time to time; and

Who is qualified for a particular job vacancy at the time the particular position
is available.

2. Consistent with Department of Energy guidance for Contractor work force
restructuring, as may be amended or supplemented from time to time, the
Subcontractor agrees that it will provide a preference in hiring to an eligible
employee, to the extent practicable, for work performed under this Subcontract.

3. The requirements of this Article shall be included in Lower-tier Subcontracts at any
tier (except for subcontracts for commercial items pursuant to 41 U.S.C. 403),
expected to exceed $500,000.

LIABILITY FOR INCREASED COSTS OR INTEREST

The Subcontractor is liable for any increased costs or interest resulting from
Subcontractor's failure to comply with FAR 52.230-2, "Cost Accounting Standards,"
FAR 52.230-5, "Cost Accounting Standards-Educational Institutions," or FAR 52.230-6,
"Administration of Cost Accounting Standards." The subcontract price is subject to
adjustment by the Contractor to cover any increased costs or interest resulting from
such failure.
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SECTION F
SECTION F APPLIES WHEN SUBCONTRACTOR RECEIVES ACCESS TO CLASSIFIED
INFORMATION, UNCLASSIFIED SENSITIVE INFORMATION, OR SPECIAL NUCLEAR MATERIAL,
OR AUTHORIZED UNRESTRICTED ACCESS TO AREAS CONTAINING THESE, REGARDLESS OF
PRICE.
F.1 INCORPORATED BY REFERENCE

1. DEAR 952.204-70 Classification/Declassification

2. DEAR 970.5204-1 Counterintelligence

F.2 CLASSIFICATION OF UNCLASSIFIED SENSITIVE INFORMATION

In the performance of the work under this Subcontract, the Subcontractor shall ensure
that all documents, material, and equipment originated or generated under this
Subcontract involving a classified or potentially classified subject, or unclassified
sensitive or potentially unclassified sensitive subject, are reviewed by a Federal
Government Original Classifier or a Federal Government or Contractor Derivative
Classifier and Authorized Reviewing Official in accordance with classification and
unclassified sensitive information regulations and guidance furnished to the
Subcontractor by the Contractor.

F.3 CONTROL OF UNCLASSIFIED CONTROLLED NUCLEAR INFORMATION (UCNI)

Subcontractor shall handle and control information designated as unclassified controlled
nuclear information (UCNI) in accordance with 10 CFR Part 1017.

End of Document

70



	 INTRODUCTION: 
	SECTION A APPLIES REGARDLESS OF PRICE 
	A.1 GENERAL 
	A.2 INCORPORATED BY REFERENCE 
	 13.        DEAR 970.5232-3       Accounts, Records, and Inspection with Alternate II  
	A.3 DEFINITIONS 
	A.4 CHANGES 
	A.5 APPROVALS 
	A.6 LIENS 
	A.7 CONTRACTOR  INSPECTION AND OVERSIGHT 
	A.8 ASSIGNMENT 
	A.9 GRATUITIES 
	 
	A.11 PUBLIC RELEASE OF INFORMATION 
	A.12 SUSPENSION OF WORK 
	 
	A.13 DISPUTES 
	 
	A.14 NOTICE OF LABOR DISPUTES 
	A.15 DEFAULT 
	A.16 TERMINATION FOR CONVENIENCE 
	A.17 GOVERNMENT PROPERTY 
	A.18 COST OR PRICING DATA—MODIFICATIONS 
	A.19 WARRANTY 
	A.20 INTELLECTUAL PROPERTY INDEMNITY 
	A.22 PATENT RIGHTS-SMALL BUSINESS FIRMS OR NONPROFIT ORGANIZATIONS 
	 
	 
	A.24 RIGHTS TO PROPOSAL DATA 
	A.25 RIGHTS IN DATA 
	A.26 ADDITIONAL TECHNICAL DATA REQUIREMENTS 
	A.27 COMPLETION AND PAYMENT 
	A.28 FEDERAL, STATE, AND LOCAL TAXES 
	A.29 OCCURRENCE NOTIFICATION AND REPORTING BY SUBCONTRACTOR   
	A.30 ENVIRONMENTAL, SAFETY, AND HEALTH 
	A.31 INTEGRATION OF ENVIRONMENT, SAFETY, AND HEALTH INTO WORK PLANNING AND EXECUTION  
	A.32 WHISTLE BLOWER PROTECTION FOR SUBCONTRACTOR EMPLOYEES  
	The Subcontractor shall insert, or have inserted, the substance of this Article, including this paragraph, in Lower-tier Subcontracts at all tiers, with respect to work performed on site at a DOE-owned or-leased facility, as provided for in 10 CFR Part 708. 
	A.34 RADIOLOGICAL CONTROL REQUIREMENTS FOR SUBCONTRACTOR AND/OR LOWER-TIER SUBCONTRACTOR  PERSONNEL 
	A.35 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  
	A.36 COOPERATION WITH OTHERS 
	 
	A.37 VENDOR DATA REQUIREMENTS 
	 
	A.38 PROSECUTION OF WORK 
	A.39 EXCESS COSTS INCURRED BY CONTRACTOR  
	 
	A.40 DIFFERING SITE CONDITIONS  
	A.41 USE OF CONTRACTOR -OPERATED GOVERNMENT-OWNED PROPERTY 
	B.1 INCORPORATED BY REFERENCE 
	B.2 PAYMENT AND PERFORMANCE BONDS 
	 
	B.3 LIMITATION ON SUBCONTRACTING  
	B.4 U.S. DEPARTMENT OF LABOR NOTICE OF AWARD 
	B.6 LABOR AGREEMENTS 
	B.7 VARIATION IN ESTIMATED QUANTITIES 
	B.8 QUANTITY SURVEYS 
	B.9 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, UTILITIES, IMPROVEMENTS, EXISTING VEGETATION – Supersedes Article A.2.10 
	B.10 USE AND POSSESSION PRIOR TO COMPLETION 
	C.1 INCORPORATED BY REFERENCE 
	C.2 EXAMINATION OF RECORDS BY THE COMPTROLLER GENERAL 
	D.2 COVENANT AGAINST CONTINGENT FEES 
	D.3 ANTI-KICKBACK PROCEDURES >$100,000 
	D.4 UTILIZATION OF SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS CONCERNS 
	D.5 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 
	E.2 SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS SUBCONTRACTING PLAN 
	E.3 DISPLACED EMPLOYEE HIRING PREFERENCE 
	E.4 LIABILITY FOR INCREASED COSTS OR INTEREST 
	F.1 INCORPORATED BY REFERENCE 
	F.2 CLASSIFICATION OF UNCLASSIFIED SENSITIVE INFORMATION 
	F.3 CONTROL OF UNCLASSIFIED CONTROLLED NUCLEAR INFORMATION (UCNI) 

